Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

¢ TELANGANA GRAMEENA BANK
\/ Scheduled Bank Owned by Government
\’ HEAD OFFICE : HYDERABAD

B0 # 2-1-520, 2™ Floor, Vijaya Sri Sai Celestia, Street No.9, Shankermuth Road,
e 2508 Nallakunta, Hyderabad, Telangana-500 044.

TELANGANA GRAMEENABANK | \\/eb site: tgh.bank.in  Email: hod.snfa@tgb.bank.in

TENDER DOCUMENT FOR

Proposed Interior furnishing, Electrical, Air conditioning works at Our RBO
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

TECHNICAL BID & PRICE BID
THROUGH E -TENDERING PROCESS

Note: Firm should possess valid digital signature for this e-tender. Contractor
has to provide their E- MAIL id & Contact No:

Email: Contact No:
Date of Issue of Tender: from 11.00 AM on 24.07.2026
Last date for submission of online Tender: up to 02:00 PM on 13.08.2026
Opening of online Tenders: 4.00 PM on 13.08.2026
The General Manager - Operations

TELANGANA GRAMEENA BANK,
NALLAKUNTA, HYDERABAD — 500044.

CONSULTANTS:

SRR Architechniques

Architects, Planners & Engineers

Address:

3-6-460, 101&102, Gokul Kunj Apartments, Street No.5, Himayatnagar,
Hyderabad, Telangana. Pin: 500029

) raghuram.srra@gmail.com Elﬂm 9959554845
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,

Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

NOTICE INVITING TENDER (NIT)- TENDER No.TGB/E/2026-27/08

E-TENDER NOTICE FOR PROPOSED INTERIOR FURNISHING, ELECTRICAL
AND AIR CONDITIONING WORKS OF TELANGANA GRAMEENA BANK, at Our
RBO Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

Online tenders are invited for the above-mentioned work in two bid system from
Contractors under Composite Works Category (Interior furnishing, Electrical, and
Air conditioning works).

E-TENDER NOTICE FOR PROPOSED INTERIOR
FURNISHING, ELECTRICAL AND AIR CONDITIONING

1. | Name of the work WORKS OF TELANGANA GRAMEENA BANK, at Our
RBO Hyderabad-I, LB Nagar, Hyderabad, Telangana
State.
5 Cost of application/ tender Tender cost-NIL, Documents may be downloaded from
" | document. the banks web site www.tgb.bank.in, http://etender.sbi/SBI
Date and Time where tender From 11.00AM on 24.07.2026.
3. | forms are available, Details of Web site details: www.tgb.bank.in, http://etender.sbi/SBI
web site:
Time and last date of
4. | Submission of Tender & Up to 2.00PM on 13.08.2026.
Submission of Original EMD DD.
The tender has to be submitted
through E-TENDERING PROCESS
. E-Procurement Technologies Ltd., Ahmedabad
Place & Address for submission | \yepsite: http://etender.shi/SBI.
| inaer coniaet e | Contat et
' M/s e-Procurement Technologies Ltd,
Ahmedabad, Ph No.: 7859800609 / 9081000427
Email: etender.support@eptl.in
13.08.2026, 4.00 PM
THROUGH E-TENDERING PROCESS
Date, Time and Place of opening E—Pro.curement Technolc_)gies Ltd.
6. of te}\ders Website: http://etender.sbi/SBI
' Bank officials contact details:
Name : S.VINOD KUMAR
Contact No: 9704150301 / 9491041951.
Will be held on 30.07.2026 @ 3.00 PM at
6 Telangana Grameena Bank, Head Office,
A Pre-Bid Meeting # 2-1-520, 2nd Floor, Vijaya Sri Sai Celestia, Street No.9,
Shankermuth Road, Nallakunta, Hyderabad, Telangana -
500044.
Quantum of Earnest Money ¥ 57,000.00/- (DEMAND DRAFT) DRAWN In favor of
7. Deposit (EMD) Telangana Grameena Bank Payable at Hyderabad.
(1% of the Tender value.)
1. Initial security/ performance security = 3% of the Tender
Quantum of Security Deposit value including EMD.
8. | Rs (percentage) and 2. FSD/ Retention Money - Deductable in running bills: 7%
Retention money. of the value of work and Total deductable as per terms of
the tender document.
Terms of payment of Bills, if any.
9. | Specify the minimum value of As per tender.

work for payment of running

Signature of the Contractor
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

account bills.

10.

Liquidated Damaged (penalty clause)

As per tender.

11.

Stipulated time for completion of
the work/supply.

Forty Five Days (45 days)

12.

Estimated Value of tender/project

¥ 56,99,147 /- (excluding GST)

13.

Validity period of the tender.

3 months

14.

Eligible Taxes

A) Income Tax & GST IT will be deducted at source as

per Govt. Guidelines.

B) Reimbursement of GST will be made only on

submission of proper GST invoice (E-Invoice) as per

applicable GST provision. The contractor should comply
with the following;

e Contractor should have GST Registration Number.

e E-Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision.

e In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment.

e Contractor should timely file his GST return in
accordance with GST provisions to enable the
bank to claim the credit of GST paid to the contractor.

e The GST Number of TGB is -36AAAAD3893M2ZB

15.

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of
materials, transport, loading , unloading charges, cost of
installation, all taxes (excluding GST), wastages,
machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses required for
the completion of the work.

2. Additional claims other than the quoted amount will not
be entertained.

3. The quoted rates shall be firm throughout the
Completion of the project.

16.

Evaluation of price bids and
Finalization.

1. Only those bidders who qualify in the technical
evaluation shall be shortlisted, and their online price
bids will be opened.

2. In case the L1 amount quoted by two or more
contractors is the same, sealed guotations will be
called from those bidders to decide L1 bidder and in
case of a further tie, L1 bidder will be decided by
“Draw of lots”. However, the revised price bid shall,
in no case, be higher than the price bid quoted in
their initial offer for the project. The L1 bidder shall
thereafter be determined based on the revised
offers submitted.

3. In case, any of such contractors or all contractors
(who have quoted same tender amount in the initial
bidding or subsequent bidding) refuse to submit
revised offer, it shall be treated as “Withdrawal of
tender” by the Contractor before acceptance by the
Bank and the EMD of such contractors shall be
forfeited and they shall not be allowed to participate
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

in the re-tendering process for the work.

4. If the final L1 bid is below 80% of the estimated
cost then the L-1 contractor has to submit
Additional Security Deposit (ASD) / Additional
Performance Guarantee (APG). The amount of
such ASD / APG shall be the difference between
80% of estimated cost put to tender and the quoted
price.

5. Demand Draft (DD) favoring TELANGANA
GRAMEENA BANK payable at Hyderabad or
Bank Guarantee (as per the format prescribed by
the bank) in favour of Telangana Grameena Bank,
payable at Hyderabad, issued by any Nationalized
Bank other than Telangana Grameena Bank can
be accepted as ASD / APG.

The Additional Security Deposit / Additional
Performance Guarantee (ASD/APG) shall remain
valid up to three (03) months from the date of
payment of the final bill. The ASD/APG shall be
released only after the successful completion of the
work, settlement of the final bill, and fulfillment of all
contractual obligations by the Contractor, subject to
the satisfaction of the Bank.

6. If the L1 bidder refuses to give the ASD, then the
EMD will be forfeited and the tender will be re-
invited or the Bank may consider the price quoted
by the L2 bidder as per the sole discretion of the
Bank. The L1 bidder will not be allowed to
participate in the retendering process.

Payment shall be made by way of Electronic fund transfer.

17.| Electronic Payment Firm should furnish details of the bank, a/c no, IFSC code.
18.| Defect Liability Period llzizng;(g}hhs from the virtual completion and Certification of
19. (R;glg)ase of Initial Security Deposit As per tender document. (clause no.11) page No-23/82.
20. {\I’%eDa)\se of Retention Money As per tender document. (clause no.11) page No-23/82.
21.| Checklist of item to be uploaded | As per page No0.15/82.

1. Failed to submit the original EMD/DD at TGB Head

office before due date and time.

2. Failed to upload Entire tender document, which is

The tender will be summarily downloaded from the website as a proof of accepting the

22. terms and conditions

rejected if the Bidder

4. Failed to upload the required documents as mentioned
in the documents to be uploaded.

5. Partly or fully Modifies, alters or corrects the tender
document uploaded by TGB.

Signature of the Contractor
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

Special instructions to Contractors

e Firm should visit the websites https://etender.sbi or www.tgb.bank.in till last date of
submission for changes. Corrigendum if any will be published only in the above
websites.

e L-1 Tenderer shall submit the original signed copy of entire tender document
within 3 days from date of tender opening.

¢ In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time,

e Firm should visit the website of the bank www.tgb.bank.in or http://etender.sbi/SBI
till last date of submission for changes/ corrigendum if any done by the bank.

e The amendment will be binding on all the bidders. The bidder who submits the bid
without following the corrigendum terms & conditions, shall be treated as
“Incomplete tender” and shall be rejected.

e The make of materials should be chosen strictly from the approved makes as given
in the tender.

e This tender is not an offer by the Bank, but an invitation to receive offers from
bidders. No contractual obligation whatsoever shall arise from the tender process
until and unless a formal contract is signed and executed by a duly authorized
officer of the Bank.

e The bank reserves the right to cancel or postpone the tenders at any stage without
assigning any reason.

e Submission of Tender_in Case of Bank Holiday: In the event of the specified
last date for bid submission being declared a holiday for the Bank, since it is an
online tender, the date and time for online bid submission shall remain
unchanged. However, the original Demand Draft (DD) of EMD, may be submitted
by the same stipulated time on the next working day.

e Cost of Bidding — Vendor to bear: The bidder shall bear all costs associated with
the preparation and submission of its bid and the Bank will, in no case, be
responsible or liable for these costs, regardless of the conduct or outcome of the
bidding process.

e Late Bids — Rejection: Tenders/bids received after the prescribed timelines shall
not be accepted under any circumstances.

e Withdrawal / Amendment to RFP _Contents: The bank reserves the right to
accept or reject any / all proposal(s), to revise the tender, to request one or more
resubmissions or clarifications from one or more vendors, or to cancel the process
in part or whole. The Bank also reserves the right to amend the RFP at any time
prior to the last date for bid-submission. The Bank may, for any reason, whether at
its own initiative or in response to clarification(s) requested by a bidder, modify the
RFP contents by amendment. Amendment / Corrigendum will be notified on the
Bank's website / portal and will be binding on participating bidders. The Bank shall
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

not be liable for any communication gap. In order to provide prospective bidders,
reasonable time to take the amendment into account for preparation of their bid,
the Bank may, at its discretion, extend the last date for bid-submission.

e Scanned copy of EMD must be uploaded and the original EMD DD should be
submitted at below address before the last date and time of submission of the
tender.

Address:

Telangana Grameena Bank,

Head Office,

# 2-1-520, 2" Floor, Vijaya Sri Sai Celestia,
Street No.9, Shankermuth Road, Nallakunta,
Hyderabad, Telangana-500044.

If the Demand Draft does not reach the above address before the last date and time
of submission, the tender shall not be considered for evaluation.

Further, the Micro and small Enterprises (MSE) are exempted from payment of EMD
subject to furnishing of relevant valid certificate for claiming Exemption.

However, Performance guarantee has to be submitted by the successful bidder,
irrespective of its registration with NSIC/MSME. Performance security is not relaxed to
any Contractor/supplier.

e Return of Earnest Money Deposit: The earnest money of the unsuccessful
bidders will be returned after entering into an agreement with successful
bidders.

e Forfeiture of Earnest Money Deposit: This EMD amount will be forfeited, if
the successful bidder refuses to accept work order or having accepted the
work order fails to carry out his obligation mentioned therein.
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

ELIGIBILITY CRITERIA:

Contractor /Firm/Agency who are desirous of tendering for above work and fulfills
following minimum requirement/eligibility criteria only need to apply.

S.No

Eligibility Criteria

Documents Required

EXPERIENCE: The applicant should be a well-established and
reputed establishment for a minimum period of 7 years as
on 31.03.2026 engaged in the Interior furnishing, Electrical,
and Air conditioning works for Central/State Govt./ Public
Sector/ Autonomous bodies/ reputed Private Sector/
Organizations/ Banks, Financial Institutions, MNCs.

Valid Firm Registration
documents.

2. | Average Annual turnover of the bidder during last three (03) | Copy of the last three years
financial years ending 31.03.2025 should not be less than audited financial
¥17,09,744.00 statements / balance sheets

& CA certificate.

3. PROFIT/LOSS: Bidder should be a Profit-making firm and | balance sheets

should not have made losses in the last three financial years.
(Supporting documents to be submitted).
4, The bidder should have satisfactorily executed the works of | Copy of Work Orders &

similar nature in Central/State Govt./ Public Sector/
Autonomous bodies/ reputed Private Sector/ Organizations/
Banks, Financial Institutions, MNCs during last seven (7)
years (up to 31.03.2026):

a) Three similar completed works costing not less than the
amount equal to 40% of the estimated cost, Should be at least
T 22,79,659 /- of each work. Each Work should contain Interior
furnishing, Electrical, and Air conditioning works.

OR

b) Two similar completed works costing not less than the
amount equal to 50% of the estimated cost, Should be at least
¥ 28,49,574 /- of each work. Each Work should contain Interior
furnishing, Electrical, and Air conditioning works.

OR

c) One similar completed work costing not less than the
amount equal to 80% of the estimated cost, Should be at least
T 45,59,318 /- of each work. Each Work should contain Interior
furnishing, Electrical, and Air conditioning works.

satisfactory Work completion
certificates.

Note: “Similar works” means Interior furnishing, Electrical & Air conditioning works on
turnkey basis in Central/State Govt./ Public Sector/Autonomous bodies/ reputed

Private Sector/Organizations.

Signature of the Contractor
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

e Applications by those firms who do not submit performance certificates/completion
certificate & work orders from their previous employers / clients are liable for rejection. If
necessary, the authorized representatives of TGB and Architect Consultant will visit
any projects / sites which are recently executed / being executed by the applicants,
in order to evaluate the performance and quality of work of the applicants. In such
case, the applicant will be required to obtain/give them the necessary
permission/facilities and arrangements for site visit as required.

e Bank has right to check the credential of information supplied by the bidder at their end.
Bank may also conduct site visits and inspections at the bidder's client locations, where
similar projects have been executed, to evaluate the quality of the work completed and
getting feedback of previous client/s. Bank may also obtain confidential reports(CR)/ feed
back (FB) from their previous clients. As such, Bank reserves right to disqualify any of the
bidder on the basis of not satisfactory CR/FB/site visit report (if any) on technical
evaluation stage and financial bid of such bidder will not opened by the Bank.

¢ Any relevant information/document/credential, found false at later stage not limited to,
shall lead to the cancellation of contract irrespective of any stage of contract/work, without
entertaining any claim but may also subject to suitable legal action. In case any loss
posed to the bank then the said contractor will indemnify suitably the bank against the
said financial and reputational loss.

e The date and time for submission of bids shall be strictly followed in all cases. The
applicant should ensure that their tender is submitted before the expiry of Bid Submission
Period.

o If, for any reason, any interested bidder fails to complete any of the stages during the
complete tender cycle, Bank shall not be responsible for that and any grievance regarding
the same shall not be entertained.

e Further “Corrigendum” or “Addendum” (if any) shall be issued on Bank’s website
only and prospective Bidders have to keep checking our website for any additional
instructions/ Addendum. Bidders who quote tender without attaching tender or the
addendum, if any, shall be rejected. The Bank reserves the right to reject any or all the
applications without assigning any reason thereof.
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

NOTICE INVITING TENDER

M/S

Dear Sir,

E- TENDER NOTICE FOR PROPOSED INTERIOR FURNISHING, ELECTRICAL
AND AIR CONDITIONING WORKS at Our RBO Hyderabad-l, LB Nagar,
Hyderabad, Telangana State.

Online tenders are invited in two bid system i.e. Technical bid and Price bid for
PROPOSED INTERIOR FURNISHING, ELECTRICAL AND AIR CONDITIONING
WORKS FOR TELANGANA GRAMEENA BANK, at Our RBO Hyderabad-I, LB
Nagar, Hyderabad, Telangana State. from reputed contractors who are eligible to
participate as per pre-qualification criteria mentioned in the tender document.

1.

4.

7.

Submission of BIDs/Tender Documents: The soft copy of entire tender document
in pdf format which is downloaded from https://www.tgb.bank.in should be
signed and uploaded. The last date of online submission is 13.08.2026 up to
2:00PM. The tender document is not required to be sent to us in hard copy. The
Tender documents with acceptance of all terms and conditions strictly as described in
this tender document will be submitted online through M/s e-Procurement
Technologies Ltd., Ahmedabad, the out sourcing agency approved by the Bank for e-
tendering on the website https://etender.sbi (Please refer page No 15/82 of list of
documents to be uploaded).

Tender must be submitted on line latest by 13.08.2026 up to 2:00PM. The Tender will
be opened on 13.08.2026 at 4.00PM.

The firms are requested to note that they cannot make their online submission after
the time stipulated above and no extension of time will be permitted for submission of
tenders.

The bidders are requested to note that it is mandatory to have a valid digital
certificate issued by any of the valid certifying authority approved by Govt. of
India to participate in the online bidding. The bidders are requested to ensure that
they have the same, well in advance or if any assistance is required for the purpose,
you can contact our service provider (M/s e-Procurement Technologies Ltd.) at the
under mentioned numbers:

Contact details:
M/s e-Procurement Technologies Ltd, Ahmedabad, Ph No.: 7859800609 / 9081000427.

Email: etender.support@eptl.in

OPENING OF BIDS: The tender will be opened online on the same day i.e.,on
13.08.2026 at 4.00 P.M. Any change in opening date and time will be notified by the
Bank in advance. Incomplete, unsigned pages, non-submission of required documents
or evidence as specified by the Bank will be treated as non-compliance and the
vendors’ bid will be liable for rejection.

CANCELLATION OF TENDER: Bank reserves the right to cancel the tender at any
time at its sole discretion without assigning any reason.

The bidders should quote in figures as well as in the words the rates, and amount
tendered by them. The amount for each item should be worked out and the requisite
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
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totals given. Rates quoted by the bidder in item rate tender in figures and words shall be
accurately filled in so that there is no discrepancy in the rates, figures and words.
However, if a discrepancy is found the rates, which correspond with the amount worked
out by the bidder shall be taken as correct. If the bidder does not work out the amount of
an item or it does not correspond with the rate written either in figure or in words then the
rate quoted by the bidder in words shall be taken as correct. Where the rates quoted by
the bidder in figures and in words tally but the amount is not worked out correctly the
rates quoted by the bidder will be taken as correct and not the amount.

The tender documents must be filled in English and all the entries must be
made by the hand and Written in ink. If any of the documents are missing or
un- signed. The tender shall be considered invalid.

The acceptance of a tender will rest with the Competent Authority, who does
not bind himself to accept the lowest tender and reserves to himself the
authority to reject any or all of the tenders received, without assigning any
reasons. All tenders in which any of the prescribed conditions are not fulfilled,
or are incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to the
Bank under the terms of this contract may be deducted from the security
Deposit, or from any sum that may be or may become due to the Contractor
on any account whatsoever and in the event of the Security Deposit being
reduced by reasons of any such deductions, the Contractor shall within 15 days of being
asked to do make good in cash or by cheque any sum which have been deducted from
his security deposit.

Tender containing any condition leading to unknown/ indefinite liability, are
liable to be summarily rejected.

If at all any rebate(s) is/are to be offered the tenderer shall first quote his rates strictly on
the terms and conditions stipulated in tender document and then show separately and
rebate(s) offered specifying the conditions for such rebate(s). Failure to follow this
procedure will render the tender liable to summarily rejection.

Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the bidders who resort to canvassing will be liable to
rejection.

The tenderer should quote their (own) rates for undertaking the work.

All taxes including Sales Tax or any other tax on material or on finished works
like work's contract tax, turn over tax etc. in respect of this contract shall be
payable by contractor and the Bank will not entertain any claim whatsoever in
this respect.

Time is the essence of the contract. The work should be completed in 45 days
from the date of the work order issued to the contractor to commence
the work. The successful Contractor will have to give CPM/PERT chart of
various activities of work to be done so that the work gets completed within
the stipulated time. The chart shall be submitted within 7 days from the date
of acceptance of the work order.

Tenders for works shall remain open for acceptance for a period of 90 days
from the date of opening of tenders. If the tenderer withdraws his tender
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,

Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

before the expiry of the said period or makes any modifications in terms and
condition of the tender which are not acceptable to the Bank, then the bank
without prejudice to any other right or remedy be at liberty to confiscate the
earnest money deposited by the tenderer.

It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he
will have to enter into an agreement for each component with the competent
authority in the Bank.

The tenderer, apart from being a competent contractor must associate himself
with the agencies of appropriate class who are eligible to tender for (I)
Interior (ii) electrical.

The tenderer should visit the site to ascertain the working conditions and local
authority regulations/restrictions if any and other information required for the proper
execution of the work.

The quantities of various items given in the schedule of quantities are
approximate. The quantities of work may vary at time of allotment/execution of
work. Bank reserves the right to omit/delete any item(s) of work from the
schedule at the time of allotment/before the commencement of work without
assigning any reason whatsoever. Contractor will be paid for the actual work
done at the site duly verified by the concerned official of the Bank.

The unit price shall be deemed to be fixed price. In case of extra items, a
record of labor charges paid shall be maintained and shall be presented
regularly to the Employer's for checking. The settlement will be made based on figures
arrived at jointly and taking unit price given in the contract assigned
to the successful Tenderer. In case, of extra items where similar or
comparable items are quoted in the tender, extra rates shall be based on
tender rates.

If the rate quoted by the contractor for any item/items are not workable or
abnormally lower than the market rate, the bank may demand Bank
guarantee from the contractor for satisfactory completion of these work. The
bank guarantee amount will be not less than 50% of the estimated amount of
the items for which the rates are not workable or abnormally low. This bank
guarantee will be released after completion of these works (unworkable and
abnormally low rated items) to the satisfaction of the bank.

No employee of the Bank is allowed to work as a Contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of
the Bank. This contract is liable to be cancelled, if either the contractor or any
of his employees is found any time to be such a person who had not obtained
the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor's service.

Contractor shall ensure deployment of a qualified B.Tech (Bachelor of technology)
Engineer at site, holding a valid degree certificate from a recognized institution for
duration of project execution with 5-7 years’ experience.

Contractor must be registered with ESIC and PF Recent paid valid document.
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

26. Contractor must have Valid Ac dealership with Any Company Which is Given In
approved List, must provide Company Installation and Warranty must be 1 year/as per
the manufacturer.

27. Estimated Cost Rs: 56.99 Lacs +GST.
28. Integrity Pact:

The Bank follows a transparent process for procurement of its various goods, services and
works, so that all the procurements can be completed with healthy competition and in all
fairness. Hence we have adopted Integrity Pact (IP) to be implemented in all our tenders
which are above a threshold limit.

The pact essentially envisages an agreement between the prospective bidders and the
buyer, committing the persons/officials of both sides, not to resort to any corrupt practices in
any aspect/stage of the contract. Only those bidders, who commit themselves to such a Pact
with the buyer, would be considered competent to participate in the bidding process. In other
words, entering into this Pact would be a preliminary qualification.

a. We have attached the format of Integrity pact below in which all pages of the
Integrity Pact are to be returned by the bidder duly signed by the same
signatory who signed the bid, i.e. who is duly authorized to sign the bid and to
make binding commitments on behalf of his firm/company.

b. Any bid not accompanied by Integrity Pact duly signed by the bidder shall be
considered to be a nonresponsive bid and shall be rejected straightaway.
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Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

Annexure-I|

APPLICATION FORM

1.  |Name of the contractor Firm/ company:
Type of Organisation
2. |(Whether Sole Proprietorship, Partnership, private
Limited or Co-op. body etc.)
3. | Year of establishment of the Firm/company
Whether registered with the registrar of companies /
4 registrar of firms
" |(if so, mention number & date of registration, and
submit supporting documents)
5 Year since the firm/ company is in the line of
" |business/ activity mentioned in eligibility criteria.
6. |Official/ registered address of the firm/ company
7. | Correspondence address of the firm/company
8.  |Email-1D of the firm/company
9 Landline number (with STD code) of the office/
" |firm
10. |Mobile number of the office/ firm/ company
11. |Name, mobile number & email ID of contact person
Name/s of partners / proprietor/ directors/ key person
12 of the firm
(Details of address, contact number, qualification etc
to be submitted at Annexure-1)
13 Address of office in Hyderabad/Secunderabad if
" |available.
14, GST Registration number
(Photocopy to be attached)
15. |PAN No.
16. |Registration for EPF/ RPFC
17. |Registration for ESIC
18. |Professional Tax registration no.

Signature of the Contractor
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Annexure-11
AFFIDAVIT /| DECLARATION

(To be executed on ¥100/- Judicial Stamp Paper or by Franking and duly notarized)

NAME OF THE WORK: Proposed Interior furnishing, Electrical and Air conditioning works
at Our RBO, Hyderabad-1, LB Nagar, Hyderabad, Telangana State.

DECLARATION REGARDING NON-BLACKLISTING / NON-DEBARMENT

I/We, Mls. ,  having our registered office at
, represented by Mr./Ms.
, authorized signatory of the firm/company, do hereby
solemnly affirm and declare as under:

. That our firm/company has not been blacklisted, banned, debarred, suspended, or
otherwise prohibited from participating in tenders/contracts by any Central Government
Department, State Government Department, Semi-Government Department, Public Sector
Undertaking (PSU), Public Sector Bank, Airport Authority of India, or any other
Government/Statutory Authority.

. That no order of bankruptcy, insolvency, winding-up, or liquidation has been passed
against our firm/company by any competent court or authority.

. That no penalty, liguidated damages, or adverse action has been imposed on our
firm/company by any client on account of fraudulent, unethical, or illegal activities.

. That our firm/company is not involved in any litigation or legal proceedings that would
adversely affect its ability to undertake and execute the above-mentioned work.

. That the information furnished in this declaration is true and correct to the best of my/our
knowledge and belief.

. I/We understand and agree that if any statement made herein is found to be false or
incorrect at any stage, Telangana Grameena Bank shall be at liberty to reject our bid

forthwith and, if a contract has already been awarded, to terminate the same without
prejudice to any other rights and remedies available to the Bank.

DEPONENT:

Signature of Authorized Signatory:

Name & Designation:

Name & Seal of Firm/Company:

Place:

Date:
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CHECK LIST
Details of Enclosures/List of documents to be uploaded

S|, Confirmation
No. Information of Submission
Tender document (Both technical & Price Bids) signed in all pages by
1. | authorized signatory with all supporting documents Yes/No
5 Copies of Power of Attorney/Board Resolution Authority to participate in Yes/No
' the tendering process/signing all relevant documents.
3. Proof of constitution Yes/No
(a) In case of sole proprietorship/HUF: an affidavit executed before a 1St
Class Magistrate that the applicant is the sole proprietor of the
firm/Karta of HUF
(b) In case of partnership firm: (Submit attested copies)
In case of private/Public Ltd. Co. Article of Association duly attested by
Notary Public
Power of attorney, if any, attested by Notary Public.
4, Certificate of Registration as contractor Yes/No
5. Certificate of Registration with taxation authorities (GST and PAN card) Yes/No
6. Details of requisite licenses Yes/No
7. Registration with EPF & ESIC Yes/No
8 Application Form should be filled in with complete details and upload Yes/No
" | (As per Annexure-l)
9 Copies of Audited Balance Sheet and P & L statement for last 03 Yes/No
" | Financial years ending 31.03.2025 & CA certificates
Attested copies of Award Letters/Work Orders/LOI for completed Yes/No
o works during the last Seven years ending by 31.03.2026
11. | Work completion certificates for each “similar” completed work. Yes/No
12 Pre contract Integrity Pact with Applicable Stamping (to be stamped Yes/No
" | as an Agreement)
13 Scanned Copy of EMD DD/ relevant valid MSE certificate whichever Yes/No
" | is applicable.
14 Affidavit / Declaration regarding non-blacklisting / non-debarment Yes/No
" | (As per Annexure-ll)

Signature of the Contractor

Page 15 of 82




1.

Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,

Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

GENERAL NOTES

PROCEDURE OF FILLING AND SUBMISSION OF TENDER

1) The tenderers should quote their rates in figures and words where the quantities have
been indicated in the relevant items of the schedule of quantities. Failure to do so may
invalidate the tender. Erasing or over writing shall not be allowed. Corrections in the
tender should be avoided if this becomes unavoidable, the entire rate (and not a portion
only) shall be scored out and signed (not simply initialed) by the tenderer as token of
such cancellation. A fresh rate in specified manner shall then be correctly written.

ii) In the event of the tender being submitted by a firm, it must be signed by a member
or members of the firm having legal authority to do so, and if called for, the legal
documents in support thereof must be produced for inspection and the same in the case
of the firm carried out by one member of a joint family. It must disclose that the firm is
duly registered under the Indian Partnership Act 1932. Any tender signed by a member
not holding a power of attorney shall be treated as informal.

iii) All corrections are to be initialed by the authorized officer only.

iv)The tenderer is to quote this rate in ink both in words and figures in English. In case
of any variation, the rates quoted in the words in the "Original” copy of the tender shall
only be valid. The tender shall be clearly and legibly written and whole writing must be
by the hand of the person signing the tender and with the same pen and ink. Failure to
do so may invalidate the tender.

v) The employer reserves to itself the right to accept the lowest or any tender or split
up and distribute any items of work to any specialist firm or firms without assigning
any reason. The employer reserves the right to split up and distribute the work to more
than one tenderer, if necessary. Person tendering shall submit and return together with
his tender, this conditions of contract, specifications and the priced schedule of
quantities and all set of papers signed on all the pages in a sealed cover. Signature will
be deemed to be the acceptance of the contents of these tender papers by the tenderer.
All enclosures to the tender shall be in duplicate.

vi) Tenderer shall note that their tenders shall remain open for acceptance for a

minimum period of three months from the date of opening the tenders. The tender must
be unconditional. Conditional tenders may be summarily rejected.

SUBMISSION OF TENDERS:

The tenders are to be submitted online along with the copy of "General Clause of
Contract and Technical Specifications” duly signed by the tenderer as mentioned in the
tender notice. The authorized representatives of the tenderer may present during
opening of the e-tender.

RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not
stated herein before.

a) Necessary cost of taking samples of materials supplied by them for
construction including cement and steel, wood/tiles etc., testing of the same at
Govt.'s /Approved laboratory including transportation, cost of the samples, as and
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when required, b). Submission of test reports of other materials as may be
specified by Architects or Bank's Engineer.

3. WORKING HOURS:

The Contractor has to execute the work on nights & on holidays if required as per the
instructions of the Bank. No extra payments will be made for the work being done
during odd hours or on holidays.

4. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than
the work site handed over to him.

5. LABOUR HUTMENT:
Shelter or stay for the laborers has to be arranged by the contractor at his own
expense and responsibility.

6. IDLE LABOUR:
In case the construction work is held up for any site conditions not attributable to the
contractors or for any decisions/instructions/wants of details from the Employer /
Architects or for any of the conditions as per Article 30 of General conditions of
contract shall be allowed reasonable extension of time by the employer but any claim
for idle labour shall lie under the above conditions. Contractor's quoted rates should
include for all such contingencies.

The contractor shall engage one competent person at site who shall take the
instructions from the Architects. The work should not suffer due to lack of supervision,
manpower and materials.

7. The Contractor is required to co-ordinate his works along with other agencies working
at site. He has to reimburse any of the damage made by him or any of his
representatives for any of the other agency or owner at site,

8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition, Paneling, masonry work etc., and providing panels of the same finish in
partitions, paneling shall not be paid extra.

0. The contractor is required to fabricate a sample where required, or any item so installed
for approval. Any changes made by the Architect'ssTEmployers, in the sample to the
specifications as mentioned in the tender, shall not be deducted or paid extra. The bulk
production of the furniture can only be taken up after the final approval of the sample
of the item.

11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The
partition frame shall be firmly fixed to the floor and ceiling by using suitable wall plugs
and screws.

12. The contractor shall check all dimensions before fabricating and fixing the
partitions or ceiling in position at site.

13. AIll measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done.

14. All measurements shall be as per relevant 1.S.1, standards.
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and, in the drawings,
the work shall be carried out as per standard specifications and under the direction of
Employer / Architect.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject or context otherwise requires:

i) EMPLOYER: The term employer shall denote Telangana Grameena Bank, Head
Office at Nallakunta, Hyderabad and any of its employees representative authorized on
their behalf.

ii) ARCHITECTS / CONSULTANTS: The term Architects shall mean
M/s SRR Architechniques, Hyderabad in the event of his / their ceasing to be the
Architects for the purpose of this contract such other persons as the employer shall
nominate for the purpose.

iii) CONTRACTOR: The term contractor shall mean (Name
and address of the contractor) and his/ their heirs, legal representative, assigns and
SUCCessors.

iv) SITE: the site shall mean the site where the works are to be executed as shown
within boundary in red border on the site plan including any building and erections
thereon allotted by the Employer for the contractor's use.

V) SITE ENGINEER: Any other Engineer appointed from time to time by the
Employer and certified in writing to the Architects and the Contractor, to act as
Engineer for the purpose of the Contract in the place of the above said.

vi) DRAWINGS: The work is to be carried out in accordance with drawings,
specifications, the schedule of quantities and any further drawings which may be
supplied or any other instruction, which may be given by the Employer during the
execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule
of quantities are to be kept at site and the Employer/ Architects shall be given access to
such drawings or schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed
drawings and/or dimensional sketches there for and have it confirmed by the
Employer/Architects as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere
in drawings, specifications and schedule of quantities or to additional instructions at
least 10 days ahead from the time when it is required for implementation so that the
Employer may be able to give decision thereon.
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vii) "The Works” shall mean the work or works to be executed or done under this
contract.

viii)  "Act Of Insolvency " shall mean any act as such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency act or any amending status.

iX) "The Schedule Of Quantities” shall mean the schedule of quantities as
specified and forming part of this contract.

X) "Priced Schedule Of Quantities” shall mean the schedule of quantities duly
priced with the accepted quoted rates of the contractor.

Xi) “Contract” shall mean the Articles of Agreement, the general conditions
special conditions, the appendix, the schedule of quantities, specifications and
drawings attached here to and duly signed.

xii)  “Contract Price” shall mean the sum named in the Tender subject to such
additions thereto or deductions there from as may be made under the provisions
hereafter contained.

xii)  “Notice in Writing” or written notice shall mean a notice in writing, type or
printed characters sent (unless delivered personally or otherwise provided to have been
received) by registered post to the last known private or business address or registered
office of the addressee and shall be deemed to have been received when in the ordinary
course of post proof would have been delivered.

Xiv)  “Net Prices” any arriving at the Contract amount the Contractor shall have
added to or deducted from the total of the items if the Tender any sum, either as a
percentage or otherwise, then the next price of any item in the tender shall be the sum
arrived at by adding to or deducting from the actual figure appearing in the tender as
the price of that item a similar percentage or proportionate sum. Providing always that
in determining the percentage or proportion of the sum so added or deducted by the
contractor, the total amount of any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the Tender. The expression 'net rates' or 'net
prices' when used with reference to the contract or account shall be hold to mean rates
or prices so arrived it.

xv)  “Virtual Completion” shall mean the building is in the opinion of the Architect
and Employer fit for occupation.

xvi)  Words importing persons include firms and corporations. Words importing the
singular only, also include the plural and vice verse where the Context requires.

2. SCOPE OF CONTRACT

The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of the
Architect and Employer. The architect with approval of Employer issue further
drawings and/or written instructions, details directions and explanations which
hereafter collectively referred to as 'Architects Instructions'. In regard to:

a) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.
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b) Any discrepancy in the drawings or between the schedule of quantities and /
or drawings and /.or specification.

C) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof

d) The demolition removal and / or re-execution of any work executed by the
contractor/s.

e) The dismissal from the work of any persons employed there upon.
f) The opening up for inspection of any work covered up

g) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (Defect Liability
Period).

The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's or his agent / Architect's instructions, provided always that verbal
instructions, directions and explanations given to the contractor's or his representative
upon the works by the Employer's or his agent/Architects shall, if involving a variation,
be confirmed in writing to the contractor/s within seven days. No works for which rates
are not specifically mentioned in the priced schedule of quantities, shall be taken up
without written permission of the Employer or his agent / Architects. The employer in
consultation with the Architects as provided in clause "variation™ shall fix rates of
items not mentioned in the priced schedule of quantities.

Regarding all factory made products for which ISl marked products are
available, only products bearing ISI marking shall be used in the work.

3 TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, access and storage for materials and removal
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and
other charges as also for any special difficulties and including police restriction for
transport etc., for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled to any claim of compensation for difficulties
faced or losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the employer or his agent /
Architect might be deemed to have reasonably been inferred to be so existing before
commencement of work.

4.  TENDERS

The entire set of tender paper issued to the tenderer should be submitted fully priced
and also signed on the last page together with initials on every page. Initial / signature
will indicate the acceptance of the tender papers by the tenderer.

(Also see general rules and instructions for the guidance of Tenderers) The

schedule of quantities shall be filled in as follows:
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1) Amount column to be filled in for each item and the amount for each sub head as
detailed in the "Schedule of Quantities".

if) All corrections are to be initialed by authorized signatory only.

iii) In case of any errors / omissions in the quoted rates, the rates given in the tender
marked 'original’ shall be taken as correct rates.

No modifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his option offer his comments or modifications in a separate sheet
of paper attached to the original tender paper.

The Employer reserves the right to reject the lowest or any tender and also to
discharge any or all of the tenders of each section or to split up and distribute any
item of work to any specialist firm or firms, without assigning reasons.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable and self-supporting. If called upon by the Employer/Architects detailed
analysis of any or all the rates shall be submitted. The Employer/Architects shall not be
bound to recognize the contractor's analysis.

The works will be paid for as "measured work™ on the basis of actual work done and
not as "lumpsum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed in
this connection. In the case of lump-sum charges in the tender in respect of any items
of work will be made for the actual work done on the basis of lumpsum charges as will
be assessed to be payable by the Employer/Architects,

The employer has power to add, omit from any work as shown in drawings or
described in specifications or include in schedule of quantities and intimate the same in
writing but no addition, omission or variation shall be made by the contractor without
authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period
of three months from the date of opening of the tender.

S. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the
draft agreement form enclosed and the schedule conditions. The contractor shall pay for
all stamps and legal expenses, incidental thereto. However the written acceptance by
the employer of a tender will constitute a binding contract between the employer and
the person so tendering whether such formal agreement is or is not subsequently
executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The Contractor shall comply with all applicable statutory provisions relating to the
works, including the regulations and bylaws of any local authority, utility companies
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(such as water, electricity, and other relevant service providers), or other governing
bodies whose systems the structure is intended to be connected with. If any variation
from the approved drawings or specifications becomes necessary in order to comply
with such provisions, the Contractor shall notify the Architect in writing, clearly
specifying the proposed variations and the reasons for them. The Contractor shall then
apply for instructions regarding the same. If no instructions are received from the
Architect within ten (10) days of such written notice, the Contractor shall proceed with
the work in accordance with the relevant statutory provisions, regulations, or bylaws.

The Contractor shall bring to the attention of the Architect all notices required by the said
acts, regulations or bylaws to be given to any Authority, and pay to such authority or to any
Public Officer all fees that may be properly chargeable in respect of the works, and lodge
the receipts with the Architect / Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights,
designs, trademarks or name or the protected rights in respect of any constructional plant,
machine, work or material used for or in connection with the works or temporary
works and from and against all claims, demands, proceedings, damages, costs, charges,
and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall
defend all actions arising from such claims, unless he has informed the Architects, before
any such infringement and received their permission to proceed and shall himself pay all
royalties, license fees, damages, coat and charges of all and every sort that may be legally
incurred in respect thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all duties royalties, cess and
sales tax, works contract tax or any other taxes or local charges if applicable. No extra
claim on this account with in any case be entertained by the bank.

8. NOTICES AND STATUTORY REGULATIONS:
The Contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the
relevant statutory authorities including contract labor (Regulation and Abolition) Act
1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared In
accordance with the Standard Procedure of the Architects shall be considered to be
approximate and no liability shall attach to the Architect for any error may be discovered
therein. The Employer reserves the right to execute only a part or the whole or any excess
thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness
and sufficiency of his tender for the works and of the prices stated in the Schedule of
Quantities and /or the Schedule of Rates and Prices, which rates and prices shall cover all
things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this
contract or any work, which is not included in this contract by the other Agency, or
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persons and contractor shall allow all reasonable facilities and use of his scaffoldings
for the execution of such work. The main contractor shall extend all cooperation in this
regard.

EARNEST MONEY AND SECURITY DEPOSITS:

The tenderer will have to deposit an amount of Rs. 57,000.00/- (Rupees Fifty Seven
Thousand Only) in the form of Bank draft drawn in favour of The General Manager
-OPERATIONS, Telangana Grameen Bank, payable at Hyderabad at the time of
submission of tender as an Earnest money. The employer is not liable to pay any
interest on the earnest money. The Earnest money of the unsuccessful tenderers will be
refunded without any interest soon after the decision to award the work is taken after
the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 3% of the value of the accepted tender
including the Earnest Money. The initial security deposit (ISD) will have to be made
within Seven days from the date of acceptance of offer, failing which the employer
at his discretion may revoke the letter of acceptance and confiscate the earnest money
deposit furnished along with the tender. It shall be refunded to the contractor within 2
months on completion of the entire works without any interest and after the certificate
of virtual completion is issued by the architect.

Apart from the initial security deposit made as above, retention money shall be
deducted from progressive running bills @ 7% of the gross value of each running bill.

Total Security Deposit will be 10% =3% of Tender amount including EMD (ISD) +
FSD/Retention money (7%)

ISD will be refunded after completion of work and on Issue of virtual completion
certificate by the Architect/Bank. FSD/Retention money will be refunded on completion
of the defect’s liability period of one-year virtual completion of work without any interest.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and mean of the drawings, schedule of quantities and specifications
taken together whether the same may or may not be particularly shown or described therein
provide that the same can reasonably be inferred there from and if the contractor finds any
discrepancies therein he shall immediately and in writing, refer the same to the Employer /
Architects whose decision shall be final and binding.

TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

The Contractor shall be allowed admittance to the site on the 'Date of Commencement stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly
proceed with the complete the same (except such painting or other decorative work as the
Architect may desire to delay). On or before the 'Day of Completion' stated in the Appendix
subject nevertheless the provision for extension of time hereinafter contained.

If in the opinion of the Architect the works be delayed:

a. by force major or
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b. by reason of any exceptionally inclement weather or

c. By reason of proceedings taken or threatened by or dispute with
adjoining or neighboring owners or public authorities arising, than through
the Contractor's own default or

d By reason of, commotion, local combination of workmen or strike
or lock-out effecting any of the buildings traders or

e. By reason of the Architects instructions as per clause 2, or

f.  In consequence of the Contractor not having in due time, necessary
instructions  from the architect for which he shall have specifically applied in
writing ahead of time, giving the Architect reasonable time to prepare such
instructions, the Architects shall make a fair and reasonable extension of time
for completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible; give written
notice thereof the Architect, but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all they may reasonably be required, to the
satisfaction of the Architect to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM
Program for carrying out the work stage in the stipulated time for the approval of Architect
/Employer and follow strictly the approved time schedule incorporating charges if any, to
ensure the completion of the work in stipulated time. A graph or chart on individual
work shall be maintained showing the proportionate progress of work week by week by
Architect a weekly progress report stating the number of skilled and un skilled labourers
employed on the work, working hours done, place, type, and quantity of work done during the
period. The Contractor must inform the Architect within 10 days in advance of all drawings
and details required by him from time to time. The Contractor shall adhere to the approved
program and arrange for the materials and labour etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the
work, the Architect / Employer may take suitable action as deemed fit without prejudice to
any terms and conditions of the contract.

LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer / Architects within the
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as
given below by way of liquidated damages and not as penalty during which the work
remains un commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or
within any sanctioned extended time, he will have to pay liquidated damages at 1% of
contract amount for each week beyond the date mat the work remains incomplete subject to
maximum of 10% of the contract value (without extra items).

NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and
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other companies, and/or authorities with whose systems the structures were proposed to have
connection and shall before making any variations from the drawings or specifications that
may be associated to so conform, give the Employer / Architects written notices specifying
the variations proposed to be made and reasons for making them and apply for instruction
thereon. The Employer/Architects on receipt of such intimation shall give a decision within a
reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public
officer all fees that may be properly chargeable in respect of the work and lodge the
receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of patent
rights, Royalties, damages to buildings, roads or members of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer saved harmless and indemnified in all respects from such actions, costs
and expenses.

16. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best and
most workmanlike manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by the Employer/
Architects during the execution of entire work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required
by the Employer/ Architects, the contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as
prescribed by the employer/ Architects at his own cost to prove that the materials
etc., under test conform to the relevant 1.S. Standards or as specified in the
specifications.

The necessary charges for preparation of mould (in case of concrete cube),
transporting, testing etc., shall have to be borne by the contractor. No extra payment
on this account should in any case be entertained by the bank.

All the materials (except where otherwise described) stores and equipment required for
the full performance of the work under the contract must be provided through normal
channels and must include charges for import duties, sales tax, octroi and other charges and
must be the best of their kind available and the contractors must be entirely responsible
for the proper and efficient carrying out of the work The work must be done in the best
workmanlike manner. Samples of all materials to be used must be submitted to the
Employer / Architects when so directed by the Engineer/ Architects and written
approval from Employer/ Architects must be obtained prior to placement of order.

Any damage (during constructions) to any part of the work for any reasons due to rain,
storm, or negligence of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

When the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

Signature of the Contractor Page 25 of 82



17.

18.

19.

Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,

Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

The contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen or sub-
contractor and any damage caused must be made good by the contractor at his own
expenses.

REMOVAL OF IMPROPER WORK:

The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer/ Architects
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with
the drawings and specifications or instructions. In case the contractor refuses to comply
with the order the Employer shall have the power to employ and pay other agencies to
carry out the work and all expenses consequent thereon or incidental thereto as certified
by the Employer/ Architects shall be borne by the contractor or may be deducted from
any money due to or that may become due to the contractor. No certificate, which may
be given by the Architects, shall relieve the contractor from his liability in respect of
unsound work or bad materials.

SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative
of the Employer and also of the Architect. The duties of the Employer representative are
to watch and supervise the works and to test any materials to be used of workmanship
employed in connection with the works. He shall have no authority either to relieve the
Contractor of any of his duties or obligations under the Contract, or except those
expressly provided hereunder, to order any work involving delay or any extra payment
by the Employer or any variation of or in the works.

The contractor shall afford the Employer's representative every facility and assistance for
examining the works and materials and checking the measuring time and materials.
Neither the Employer's representative nor any assistant to the Architect shall have power
to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction any
day-work, additions, alterations, deviations or omissions unless such an authority may be
specially conferred by a written order of the Architect / Employer.

The Employer's Representative shall have to give notice to the Contractor or his
foreman about the non-approval of any work or materials and such works shall be
suspended or the use of such material should be discontinued until the decision of the
Architect is obtained, the work will from time to time be examined by the Architect or
the Employer's representative but such examinations shall not in any way exonerate the
Contractor from the obligation to remedy defects which may be found to exist at any
stage of the work after the same is completed. Subject to the limitations of this clause,
the Contractor shall take instruction from the Architect / Employer.

CONTRACTOR'S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of the Employer/ Architects. The contractor shall engage at
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least one experienced Engineer as site-in-charge for execution of the work. The
contractor shall employ in connection with the work persons having the appropriate skill
or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible. No labourer
below the age of sixteen years and who is not an Indian National shall be employed on
the work.

Any labourer supplied by the contractor to be engaged on the work on day work basis
either wholly or partly under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of

a) The payment of Wages Act,

b) Employer's Liability Act

c) Workmen's Compensation Act

d) Contract Labour (Regulation & Abolition) Act 1970 and Central Rules 1971
e) Apprentices Act. 1961

f) Minimum Wages Act

9) Any other Act or enactment relating thereto and rules framed there under from
time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance
of proper environmental sanitation of the area where the contractor's labourers are
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid,
malaria and other contagious diseases. The contractor shall provide, maintain and keep
in good sanitary condition adequate sanitary accommodation and provide facilities for
pure drinking water at all times for the use of men engaged on the works and shall
remove and dear away the same on completion of the works. Adequate precautions shall
be taken by the contractor to prevent nuisance of any kind on the works or the lands
adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers
engaged on the works. The contractor will take all safety measures/precautions
during the work. Any accident occurred due to negligence or any other reasons
shall be the responsibility of the contractor and the bank shall have no liability in
this regard. He shall within 24 hours of the occurrence of any accident at or about
the site or in connection with execution of the works report such accident to the
Employer and also to the competent Authority where such report is required by
law.

20. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who may in the opinion of the Employer be unsuitable
or incompetent or who may misconduct him. Such discharges shall not be the basis of
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any claim for compensation or damages against the Employer or any of their officer or
employee.

21. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, shall take a new partner, without written consent
of the Employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress.

22. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and/or decorative part of property
which may arise from the operations or neglect of himself or of any sub-contractor or of
any of his or a sub-contractor 's employees, whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the
carrying out of this contract The clause shall be held to include inter-alias, any damage
to buildings whether immediately adjacent or otherwise, and any damage to roads,
streets, foot paths ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather.
The contractor shall indemnify the Employer and hold harmless in respect of all and any
expenses arising from any such injury or damages to the person or property as aforesaid
and also in respect of any damages made in respect of injury of damage under any acts
on compensation or damage consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. The insurance must be placed with a company
approved by the Employer and must be effected jointly in the name of the Employer and
contractor and the policy lodged with the Employer. The scope of insurance is to include
damage or loss to the contract itself till this is made over in a complete state. Insurance
is compulsory and must be affected from the very initial stage. The contractor shall also
be responsible for anything, which may be excluded from damage to any property
arising out of incidents, negligence or defective carrying out of this contract

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in
respect of any such claim or damages from any sums due or to become due to the
contractor.

23. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or a subordinate deputed
by him shall give reasonable notice to the contractor. If the contractor fails to attend at
the measurements after such notice or fails to countersign or to record the difference
within a week from the date of measurement in the manner required by the Site Engineer
then in any such event the measurements taken by the Site Engineer or by the
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subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.

24.  PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer's/
Architects. Normally one interim bill shall be prepared each month subject to minimum
value for interim certificate as stated in these documents. The bills in proper forms must
be duly accompanied by detailed measurements in support of the quantities of work done
and must show deductions for all previous payments, retention money, etc.

The Employer/Architect shall issue a certificate after due scrutiny of the contractor's bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents.

The Employer will deduct all statutory deductions such as IT, WCT and retention money
described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and
taken away and reconstructed, or re-erected or be considered as and admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in any way the power of the Employer under
these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any officer may vary or affect the contract The final bill shall be submitted by
the contractor within one week of the date fixed for completion of the work or of the date of
certificate of completion furnished by the Architect and payment shall be made within one
week from the date of receipt of Architect's certificate.

FINAL PAYMENT

The final bill Shall be accompanied by a certificate of completion from the Employer /
Architects. Payments of final bill shall be made after deduction of Retention Money as
specified in clause 11 of these conditions, which shall be refunded after the completion of the
Defects Liability Period after receiving the Employer's/ Architect's certificate that the contractor
has rectified all defects to the satisfaction of the Employer/Architects. The acceptance of the
payment of the final bill by the contractor would indicate that he have no further claim in
respect of the work executed.

25. VARIATION/ DEVIATION

The tender rates shall be applicable for any increase in the tendered quantities up to
variations of +25%. If the quantity of work to be executed varies beyond +25%, the rate for
the quantity beyond +25% of such items will be derived as per standard method of rate
analysis based on prevalent fair price of labour, material and other components as
required (market rate analysis). In case the quantity decreases or item/s omitted/deleted
at the time of allotment/ commencement/ execution, the contractor will be paid for the

Signature of the Contractor Page 29 of 82



Proposed Interior furnishing, Electrical, and Air conditioning works at Our RBO,
Hyderabad-I, LB Nagar, Hyderabad, Telangana State.

actual work done at the site duly verified by the concerned officials of the Bank. Nothing
extra will be paid by the Bank on account of omission/deletion of items or decrease in
the Quantity of items. The Bank shall not entertain any claim whatsoever from the
contractor on this account.

The price of all additional items/ non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not
available, the rates for suet-, items will be derived as per standard method of rate
analysis based on prevalent fair price of labour, material and other components as
required with 15% towards contractor's profit and overheads.

26. SUBSTITUTION

If the contractor desires to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ Architects in writing for any such substitution well
in advance. Materials designated in this specification indefinitely by such term as
"Equal™ or" Other approved" etc. specific approval of the Employer/ Architect has to be
obtained in writing.

27. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works dean and in a workmanlike condition to the
satisfaction of the Employer/ Architects.

28. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, shrinkage, settlements or other faults, which may appear within 12 months
after completion of the -work. In the default, the Employer may employ and pay other
persons to amend and make good such damages, losses and expenses consequent thereon
or incidental thereto shall be made good and borne by the contractor and such damages,
loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct from
any money due to the contractor a sum equivalent to the cost of amending such work and
in the event of the amount retained being insufficient recover that balance from the
contractor from the amount retained under clause no. 11 together with any expenses the
Employer may have incurred in connection therewith.

29. CONCEALED WORK

The contractor shall give due notice to the Employer/ Architects whenever any work is
to be buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions
taken before such burial, in default whereof the same shall, at the opinion of the
Employer/ Architect be either opened up for measurement at the contractor's expenses or
no payment may be made for such materials. Should any dispute or differences arise
after the execution of any work as to measurements etc., or other matters which cannot
be conveniently tested or checked, the notes of the Employer/ Architects shall be
accepted as correct and binding on the contractor.
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30. IDLE LABOUR

Whatever the reasons may be no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any
circumstances.

31. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to
proceed with due diligence in the performance of his part of the contract or if he shall
more than once make default, the Employer shall have the power to give notice in
writing to the contractor requiring the work to be proceeded within a reasonable manner
and with reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or materials
to subsist from the date of such notice being given until the notice shall have been
complied with. If the contractor fails to start the work within seven days after such
notice has been given to proceed with the works as therein prescribed, the employer may
proceed as provided in clause 32. (Termination of Contract by Employer)

32. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a composition for the benefit of the greater part, in number
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or
if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency,
shall repudiate the contract, or if a receiver of the contractor's firm appointed by the
court shall be unable within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the employer that he is able to carry out and fulfill
the contract, and if so required by the employer to give reasonable security therefore, or
if the contractor shall suffer execution to be issued, or shall suffer any payment under
this contract to be attached by or on behalf of and of the creditors of the contractor, or
shall assign, charge or encumber this contract or any payments due or which may
become due to contractor, there under, or shall neglect or fail to observe and perform all
or any of the acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice shall have been given to the contractor
in manner hereinafter mentioned requiring the contractor to observe or perform the same
or shall use improper materials of workmanship in carrying on the works, or shall in the
opinion of the employer not exercise such due diligence and make such progress as
would enable the work to be completed within due time agreed upon, and shall fail to
proceed to the satisfaction of the employer after three clear days notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned or
shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the employer
of the obligations and liabilities of the contractor the whole of which shall continue in
force as fully as if the contract, had not been so determine and as if the works
subsequently executed by or on behalf of the contractor (without thereby creating any
trust in favour of the contractor) further the employer or his agent, or servants, may enter
upon and take possession of the work and all plants tools scaffolding sheds machinery,
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steam, and other power, utensils and materials lying upon premises or the adjoining
lands or roads and sell the same as his own property or may employ the same by means
of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works, and
the contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other contractors or other persons or person employed from completing and
finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the employer shall give notice
in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within a period of 2 months after receipt by him the employer
may sell the same by Public Auction and shall give credit to the contractor for the
amount so realized. Any expenses or losses incurred by the employer in getting the
amount payable to the contractor by way of selling his tools and plants or due on account
of work carried out by the contractor prior to engaging other contractors or against the
Security Deposit.
INDEMNITY CLAUSE

Contractor agrees to indemnify and hereby keeps the Bank indemnified from any third-
party claim, suit, or proceedings and against all actions, claims, frauds, loss, damages,
costs, charges, expenses (including Attorney/ Advocate fees and legal expenses) which
the Bank may suffer or incur on account of breach of confidentiality obligations or any
deficiency in services rendered by Contractor or any act of commission/omission on
the part of the employees, agents, representatives, Sub-Contractors, etc of contractor.
The Contractor agrees to make good the loss suffered by the Bank on first demand
made by the Bank in this regard which shall be final conclusive and binding on
contractor.

Contractor shall indemnify and keep indemnified the Bank from time to time for all
costs, penalties, expenses or damages, etc. that the Bank incurred as a result of any
violation of any provision of this tender or work order or agreement or negligence by
the contractor.

Contractor and officials of Contractor or its Representative agrees that the Confidential
Information of the Bank shall be use solely for the purposes consented by the Bank as
evidenced in writing. Contractor and any of its officials or Representatives shall not
without the prior consent of the Bank or as expressly permitted herein, disclose,
publish or reveal or cause it to be disclosed, published or revealed or make available to
any other person, or use or allow others to disclose or use, the Confidential
Information in any manner whatsoever.

Contractor shall be directly and vicariously liable to indemnify the Bank in case of any
misuse of data/information of the Bank by the Contractor or any of its officials or
Representatives deliberate or otherwise and this includes intangible / reputation losses
of the Bank.

. The work order/ Agreement shall be effective from the date hereof and shall continue
till expiration or termination of the work order/ agreement due to cessation of the
business relationship between the parties. However, the obligation of the Contractor
and any of its officials or Representatives to keep the Confidential Information in
confidence shall continue to be binding and applicable without limit in time except and
until such information enters the public domain.
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LIMITATION OF LIABILITY

Contractor hereby agrees and declares that it shall be the sole responsibility of
Contractor to comply with the provisions of all the applicable laws, concerning or in
relation to rendering of services by contractor as envisaged under this agreement.

Contractor shall procure and maintain all necessary licenses permissions, approvals
from the relevant authorities under the applicable laws throughout the currency of this
agreement.

Contractor shall be solely liable & responsible for compliance of applicable Labour
Laws in respect of its employees, agents, representatives, Sub-Contractors, etc and in
particular Laws relating to terminal benefits such as Pension, Gratuity, Provident Fund,
Bonus or other benefits to which they may be entitled and the Bank shall have no
liability in this regard.

. The persons engaged by Contractor shall not be the employees of the Bank and the

Bank shall neither be responsible in any manner for payment of wage remuneration nor
payment for PF, EPF due to such employees. It shall be the sole responsibility of
Contractor to handle all issues relating to the personnel engaged by Contractor.

Contractor hereby represents and warrants that it has full authority to enter into this
Agreement and render the services as envisaged under this agreement and all
Corporate or other necessary approvals have been obtained for entering into this
Agreement with Bank. Further, the persons executing this agreement on behalf of the
Contractor have full authority and power to execute this agreement and bind
Contractor.

ARBITRATION

In the event of any disputes, differences, claims arise between the parities hereto
touching or concerning the works or the execution or maintenance thereof this contract
or "Act thereof or to the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination foreclosure or breach of the contract (other
than those in respect of which the decision of any person is by the contract expressed to
be final and binding) shall first endeavor to settle such differences, disputes, claims or
questions by friendly consultation and failing such settlement within 30 days from
reference of such differences, disputes, claims or questions by one Party to the other, the
same shall be referred to the arbitration in accordance with the Indian Arbitration and
Conciliation Act, 1996.

The arbitral tribunal shall be composed of three arbitrators, one arbitrator each to be
appointed by each of the Parties and a third arbitrator to be appointed by the mutual
consent of the arbitrators so appointed. If the Parties fail to appoint an arbitrator, the
arbitrator shall be appointed in accordance with the Arbitration and Conciliation Act,
1996. The seat and venue of arbitration shall be at Hyderabad and the arbitration shall be
conducted in the English language. The Courts in Hyderabad alone shall have
jurisdiction over such arbitration proceedings.

The work under the Contract shall, however, continue during the arbitration proceedings
and no payment due or payable to the contractor shall be withheld on account of such
proceedings.
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The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time
for making and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the terms of
the contract and give a reasoned award.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and
of the award including the fees, if any, of the Arbitrator who may direct to and by whom
and in what manner, such costs or any part thereof shall be paid and may fix or settle and
amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration and Conciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under, and for
the time being in force, shall apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.

SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the
Architect, in accordance with the signed drawings and specifications and such further
drawings and details as may be provided by the Architect, and in accordance with such
written instructions, directions and explanations as may from time to be given by the
Architect, whose decision as to the sufficiency and quality of the work and materials
shall be final and binding upon all parties. If the work shown on any such further
drawings or work that may be necessary to comply with any such instructions directions
or explanations, be in the opinion of the contractor extraction that comprised in or
reasonably to be inferred from the contract he shall before proceedings with such work,
give notice in writing to this effect to Architect, and in the event of the Architects agree
to the same in writing the contractor shall be entitled to an allowance in respect of such
extra work as on authorized extra. If the Architect and the contractor fail to agree as to
whether or to there is an extra, then, if the Architect decided that the contractor is to
carry out the said work, the contractor shall do so, and the question whether or not there
is any extra, and it so the amount thereof, shall failing agreement, be settled by
Arbitration as hereinafter provided, but such references shall in no way delay the
fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
Architect's signature, it bears express words stating that is intended to be such an order
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or bears a remark '"VALID FOR EXECUTION'. No claim for payment for extra work
shall be allowed unless the said work shall have been executed under the provisions of
clause 6 (Authorities notices, patent right and royalties) or by the Authorities of
directions in drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities
shall be furnished by the Architect to the Contractor. The Architect shall furnish within
such time, as he may consider reasonable, one copy of any additional drawing, which is
his opinion, may be necessary for the execution of any part of work. Such copies shall be
kept at the works, and the architect or his representatives shall, at all reasonable times
have access to the same and shall be return to the Architect by the contractor before the
issue of the Final certificate. The contract shall remain in the custody of the Architect,
and shall be produced by him at his office as and when required by the Employer or by
the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings and
schedule of quantities, and will have to get an immediate clarification from the Architect
on any point that he feels is vague or uncertain. No claim of damages or compensation
will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract (including the schedule of Quantities,
the specifications and all drawing pertaining there to) an as advised by Employer /
Architect from time to time is to carried out and completed in all its parts to entire
satisfaction of the Employer / Architect. Any minor details of the work which may not
have been definitely referred to in this contract, but which are usual in practice and
essential to the work, are deemed to be include in this contract. Rates quoted in the
Schedule shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties
duties, excise, turnover tax, sales tax on works contract, etc., as well as transportation,
so as to execute the contractor as per the rules and regulations of Local Bodies, State
Government and Government of India.

The rates quoted in the tender should include all charges for:
a. Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b. Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes,
tools, materials and workmanship protection from weather, shuttering, temporary

supports, platform and maintenance of the same.

c.Covering for the walling and other works during inclement weather or skirting or
whenever directed as necessary.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent an adequate number of qualified
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing
materials at site and outside laboratory, (3) for other general supervision. Their
appointment shall be approved by the Employer / Architect. The site Engineers shall not
be removed from the site without the written consent of the Employer / Architect
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5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large
scale details take precedence over small scale drawings. In case of discrepancy, the
contractor is to ask for a clarification before proceeding with the work. Accordingly if
any work is executed without prior clarification it is liable to be rejected and shall not be
paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for Architect's
approval immediately after issue of the work order and display the approved charts in the
site office. He shall also make bar charts indicating individual items and during the
progress of work he shall update the bar charts showing the proportionate progress of
work every week. He shall to strictly adhere to the programme of works as per
CPM/PERT charts and show the proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean
that he has taken into consideration the availability of all material of approved make and
quality in sufficient quantities at site to enable him to complete the entire work in the
stipulated period.

Contractor will get sample of all materials approved by the Employer / Architect before
placing order / purchase / procurement. They shall conform to 1.S. codes and or tender
specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best
make / source or supply and it will be got approved by Employer / Architect before
procurement.

In case sufficient quantities of approved quality materials from approved source are not
available in time, contractor may have to procure the same for neighboring area with
longer leads as required and directed at no extra cost. The material will be, however as
per relevant I.S code as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the
Contract, such material shall not be removed there from (except for the purposes of
being used on the works) without the written authority of the Employer / Architect and
when the contractor shall have received payment in respect of any certificate in which
the architect shall have stated that he has taken into account to value of such unfixed
materials on the works such material shall become the property of the Employer and the
contractor shall be liable for any loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS
The contractors shall be responsible for the custody and security of all materials and

equipment at site and he will provide full time watchman / watchmen to lock after his
materials, stores equipments etc.
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10. RATES

Contractor shall quote all the rates both in figures and in words and any alterations shall
have to be initiated by the contractor. Rates quoted by the contractor for the same item in
different schedules will be same and in case different rates are quoted, the lowest will be
taken as correct and the schedule corrected accordingly. In case of discrepancy between
figures and the words the rate quoted in words shall be taken as correct one. Rates
quoted by the contractor shall hold good for all the work carried out to any height and
depth as shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any
place at site.

11. ASCERTAINMENT OF PRICES FOR EXTRAS ETC,,

Should it be found after the completion of the works from measurements taken (in
accordance with the previous paragraph) that any of the quantities or amounts of the
work thus ascertained are less or greater than the amounts specified for the works in the
priced schedule of quantities and / or tender or that any variations, is made, the valuation
of such quantities, amounts or variations, unless previously or otherwise agreed upon,
shall be made accordance with the following rules

a.The net rates or prices in the original tender shall determine the valuation of
the extra work, where extra work is of a similar character and executed under
similar conditions the work priced therein.

b. The net prices the original tender shall determine the value of the item
omitted, provided if omissions vary the conditions under which any remaining
items of work are carried out, the prices for the same shall be valued under
thereof.

c.Where extra works are not of similar character and / or executed under similar
conditions as aforesaid or where the omissions vary, the conditions under which any
remaining items of work are carried out of it the amount of any omission or additions
relative to the amount of the whole of the contract works or to be any part thereof shall
be such that in the opinion of the Architects the net rate or price contained in the priced
schedule of quantities or tender or for any item of work involves loss or expenses
beyond that reasonably contemplated by the contractor or is by reason of such omission
or addition rendered unreasonable or in applicable, the Architect shall fix in consultation
with the Employer such other rate or prices as in the circumstances he shall think
reasonable and proper, which shall be final and binding on the contractor.

d. Where extra work cannot be properly measured or valued, the contractor shall
be allowed any work prices at the net rates stated in the tender or the priced
schedule of quantities, or if not so stated, then in accordance with the local day
work rates and wages for the district, provided that in either case wvouchers
specifying the daily time (and if required by the architect, the workmen's name)
and materials employed at or before the end of the week following that in which the
work has been executed.

The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the
completion of the contract works as defined under clause no 17 (Certificate of Virtual
Completion)
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12. EXTRA ITEMS RATES

The work on extra items shall be started only after the approval of extra items rates by
client / Architect Rates for additional or extra items of construction work which can be
derived from the contract item rates and are not covered in the contract, shall be
calculated on the basis of actual cost plus 15 % for profit.

13. ARCHITECT'S DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the
contractor. For any clarifications or further drawings are required by the contract, during
or before the start of construction work, the Contractor shall inform the Architects in
writing to provide the same. Working details will be given to the contractor from time to
time during the progress of work as and when required. In case of other drawing is
required by the contractor he will give a minimum ten days notice to the Employer /
Architect

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECTS /
EMPLOYER'S INSTRUCTIONS

If the contractor after receipt of written notice from the architect requiring compliance
with such further drawings and / or Architects instruction, fails within seven days to
comply with the same, the Employer / Architect may employ and pay other persons to
execute any such work whatsoever as may be necessary to give effect thereto and all
cost incurred in connection there with shall be recoverable from the contractors by the
Employer on a Certificate by the Architect as a debit or may be deducted by him from
any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:
a. Detailed industrial statistics regarding the labor employed by him etc

b. The Power of Attorney, name and signature of his authorized representative who will
be in charges for the execution of work

c. The list of technically qualified persons employed by him for the execution of
this work.

d. The total quantity and quality of materials used for the works.

e. The list of plant and machinery employed for this work

16. ARCHITECT'S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without
vitiating the contract and grant such extension of time with the approval of the employer
for the completion of the contract as he may think proper and sufficient in consequences

of such delay, and the contractor shall not make any claim for compensation or damage
in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under
interim Certificates to be issued by the Architect to the contractor on account of the
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works executed by the contractor when in the opinion of the Architect, work to the
approximate value, named in the Appendix as Value of work for interim Certificates' (or
less at the reasonable discretion of the Employer / Architect) has been executed in
accordance with this contract, subject however, to a retention of the percentage of such
value need in the Appendix hereto mentioned as 'retention percentage for interim
Certificates' until the total amount retained shall reach the sum named in the appendix as
Total Retention money after which time the installments shall be upto the full value of
the work subsequently so executed in the interim Certificate, such amount as he may
consider proper on account materials delivered upon the site by the Contractor for use in
the work.

And when the works have been virtually completed and the Architect shall have
certified in writing that they have been completed, the contractor shall be paid in
accordance with the Certificate issued by the Architect the sum of money named in the
Appendix after satisfying themselves as 'Installment after Virtual Completion' being a
part of the said Total Retention Money.

The Contractor shall be entitled to the payment of the final balance in accordance with
the final Certificate to be issued in writing by the Architect at the expiration of the period
refer to as ' The Defect Liability Period' in the Appendix hereto, from the date of Virtual
completion or as soon as after the expiration of such period as the work shall have been
finally completed and all defect made good according to the true intent and meaning
hereof, whichever shall happen, provided always that the issue by the Architect of any
certificate during the progress of the works or after the completion shall not relieve the
Contract from his liabilities in cases of fraud, dishonesty or fraudulent concealment
relating to the works of materials or any matter dealt within the certificate, and in case of
all defects and insufficiency in the works or materials which reasonable examination
would have disclosed. No certificate of the Architect shall of itself be conclusive
evidence that any works and materials to which it relates are in accordance with the
contract.

The Architect shall have power to withhold any certificate if the works or any part
thereof is not being carried out to his / employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate,
which shall have been issued by him.

Payment upon the Architect's Certificates shall be made within a period named in the
Appendix as 'Period of honoring of Certificates' after such Certificates have been
delivered to Employer

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate
given by the Architect hereunder shall, if not paid within the 'Period of honoring of
Certificate' no interest paid by the Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any 'Act of God' Act of state, lockout or control or any other
reason, beyond the control of the parties and any breach of clauses arising from much
force majeure conditions as aforesaid shall not be regarded as a breach of the provision
of this Agreement.
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20. INCOME-TAX AND WORKS CONTRACT TAX

Income Tax and Works Contract Tax shall be deducted at source by the Bank from the
contractor’s interim and final bill payments as per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and
in addition meetings as and when arranged by employer / Architect to discuss the
progress of the work and sort out problems, if any and ensure that the work is completed
in the stipulated time.

22. WORKING HOURS

“In case the site comprises operational departments, the Contractor shall be required to
carry out the work beyond regular working hours, including nights, weekends, and
holidays, as necessary. No additional compensation shall be payable for execution of
work during such odd hours.”

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same
will be carried out in accordance with the Indian Standards Specifications subject to the
approval of the Employer / Architect

24, REPORTING OF ACCIDENT TO EMPLOYER

The contractor shall be responsible for the safety of persons employed by him on the
works and shall reports serious accidents to any of them whenever and wherever
occurring on the works to employer who shall make every arrangement to render all
possible assistance. This shall be without prejudice to the responsibility of the contractor
under the Insurance Clause of the general conditions. Contractor shall take all precaution
detailed in the safety code attached separately. The contractor will take all safety
measures/precautions during the work. Any accident occurred due to negligence or any
other reasons shall be the responsibility of the contractor and the bank shall have no
liability in this regard.

25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer/Architect clarification regarding partially omitted particulars of
typographical or Clericals errors shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR'S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety
of the work and shall maintain all lights, goods, signs, temporary passages or other
protection necessary for the purpose. All works shall be done by the contractor's risk and
if any loss or damage shall result from fire or from others cause, the contractor shall
promptly repair or replace such loss or damage free from all expenses to the employer.
The contractor shall be responsible for any loss or damage to materials, tools or other
articles used held for use in connection with the work. The work shall be carried on to
completion without damage to any work or property of the Employer or of others and
without interferences with the operations of existing machinery or equipment, if any.
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27. SPECIAL CONDITIONS OF CONTRACT.

In the event of any discrepancy with clauses mentioned anywhere else in the tender with
the clauses mentioned within special conditions of contract, the clauses mentioned
within the special conditions of contract shall supersede those mentioned elsewhere.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2026
between the General Manager - Operations, Telangana Grameena Bank, Nallakunta,
Hyderabad - 500 044 (Hereinafter referred to as the "Employer/Bank" which expression
shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and of (Hereinafter referred to as "Contractor"
unless excluded by or repugnant to the context, includes its successors and assigns) of the
OTHER PART.

WHEREAS the Employer intends to carry out INTERIOR FURNISHING, ELECTRICAL AND
AIR CONDITIONING works in Telangana Grameena Bank “INTERIOR FURNISHING,
ELECTRICAL AND AIR CONDITIONING WORKS FOR TELANGANA GRAMEENA BANK,
at Our RBO, Hyderabad-l, LB Nagar, Hyderabad, Telangana State. (Herein
referred to as "Project").

AND WHEREAS the Employer in order to effectively carry out the said works has engaged
M/S,==mmmmmmmmmmemeaee (hereinafter referred to as "Architects") to prepare plans, drawings and
specifications describing the works to be executed by the contractors, namely INTERIOR
FURNISHING, ELECTRICAL AND AIRCONDITIONING WORKS FOR TELANGANA
GRAMEENA BANK, at Our RBO, Hyderabad-I, LB Nagar, Hyderabad, Telangana

State. etc. for the project, to open tenders received at the office of the Employer, to scrutinize
and recommend to the Employer the name(s) of the Contractors) from whom tenders were
received and recommended to the Employer for the issue of work order to the contractor.

AND WHEREAS for the purpose of the said project, the Employer invited online
tenders from experienced, resourceful and bonafide contractors vide his Notice
Inviting Tender (No. dated. ).

WHEREAS the contractor submitted his Tender along with the Tender Documents
containing General Notes, General Conditions of the Contract, Technical Specifications and
Schedule of Quantities etc. for the works, prepared with the assistance of Consultants
(Hereinafter collectively referred to as the "said conditions"), duly signed on each page as a
token of his acceptance of the same, along with requisite Earnest Money Deposit of
Rs. (Copy enclosed Vide Annexure-I).

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer/Architect has accordingly issued the work order (No.
dt. ) to the contractor subject to his furnishing the requisite Security Deposit (Copy
enclosed Vide Annexure-ll).

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dt ._ (Copy enclosed Vide Annexure-lll) and has also deposited with the
Employer a sum of Rs. which with the Earnest Money of Rs.  Forms the requisite
Security Deposit @ 3% of the accepted Tender Value of Rs.

AND WHEREAS the Employer has caused the plans, drawings, specifications, Schedule of
guantities etc. relating to the project at the work site at to be issued to the Contractor.
NOW, therefore, it is hereby agreed to and between the parties as follows:

1. Contract documents
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The following documents shall constitute the Contract Documents.

i) This Article of Agreement.

ii.) Tender submitted by the Contractor included the N.I.T and Tender Documents
(Vide Annexure-IV).

iii.) All correspondence between the Bank/Architects and the Contractor from the date
of issue of N.I.T and the date of issue of work order.

iv.) Work order No. dt. (Vide Annexure-Il).

2. In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall upon and subject to the said conditions, execute and complete
the contracted works shown upon the said drawings etc. and such further detailed
drawings as may be furnished to the contractor by the said Owner/Employer through
the Architects and described in the said Specifications and the said Schedule of
Quantities.

3. Notwithstanding what are stated in the N.LT conditions of Tendering,
Conditions of Contract of herein before stated by the Employer through the
Architects, reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of the
same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

4. As mentioned in Article 1 above, the said conditions shall be read and be
treated as forming part of this agreement and parties hereto will respectively
be bound thereby and to abide by and submit themselves to the conditions
and stipulations and perform the same on their parts to be respectively
observed and preferred,

5. Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal
disputes shall be limited within the territorial jurisdiction of the Hyderabad
thereto. The decision of the arbitration shall be final and binding on both the
parties.

6. The Agreement may not be amended or modified except in writing signed by both
Parties hereto with the mutual written consent.

7. Notices: Any notice, invoice, approval, advice, report or any other communication
required to be given under the Agreement shall be in writing and may be delivering the
same by hand or sending the same by prepaid registered mail, courier or email to the
relevant address or such other address as each party may notify in writing to the other
Party from time to time. Any such notice given as aforesaid shall be deemed to be
served or received at the time upon delivery (if delivered by hand/e-mail) or upon
actual receipt (if sent by post/e-mail). The addresses referred hereinabove are given
in detail in 1st page hereof.

8. The Tender terms and conditions, General conditions of contract and special

conditions of contract are the part of this agreement. The contractor should ensure to
follow all the clauses/provisions of the agreement.
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IN WITNESS WHEREOF THE PARTIES to there presents have hereunder set and

subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
Telangana Grameena Bank

Shri. General Manager - Operations

Its duly authorized official In the

presence of —

1.

Signed and delivered for and on behalf of
The Contractor by
Shri his
Duly authorized official

In the presence of

1.

Signature of the Contractor
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TECHNICAL SPECIFICATIONS
CHAPTER 1
INTERNAL ELECTRIFICATION
1.0 Scope:

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of electrical wiring installation and other accessories required for its
satisfactory operation. This covers the essential requirements or precautions regarding wiring
installations for ensuring satisfactory and reliable service.

2.0 Standards:

The Electrical wiring installations and other accessories shall comply with latest IS: 732 -
1989 and National Electrical code - 1985.

3. Construction

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of
1.35 m above finished floor level wherever applicable, as indicated in the drawing.

Equipment which is on the front of a switch board shall be so arranged that inadvertent
personnel contact with live parts is unlikely during the manipulation of switches, changing
of fuses or similar operation.

In every case in which switches and fuses are fitted on the same pole, these fuses, shall be
so arranged that the fuses are not live when their respective switches are in 'OFF' position.

No fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch
board panel or frame.

4. Capacity of circuit:

Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and
light points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets
can be wired on a single common circuit. If fan circuit is drawn separately, circuit shall not be
used more than eight points and load shall not exceed more than 800 watts. In the circuit, the
neutral and earth wires can be looped up to 10points. From distribution boards Neutral &
Earth wires shall be run for every circuit.

The power circuits shall not have more than two outlets per circuit if load to be fed by each
outlet is less than 1KW, and if load is more than 2KW, each outlet shall be connected to a
separate circuit.

Switches: All switches shall be placed in the live conductor of the circuit and no single pole
switch or fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single
pole switches (other than for multiple control) carrying not more than 15amperes may be of
the piano flush type and the switch shall be 'ON' When the knob is down.

Lamp holders : Lamp holders for use on brackets and the like shall have not less than 1.3
cm nipple and all those for use with flexible pendant shall be provided with cord grips. All
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lamp holders shall be provided with shade carriers. Where centre contact Edison screw lamp
holders are used, the outer or screw contact shall be connected to the 'middle wire' or the
neutral or to the earthed conductor of the circuit.

Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not
less than 2.5 m above the finished floor level.

Ceiling rose: a). A ceiling rose or any other similar attachment shall not be used on circuit,
the voltage of which normally exceeds 250 volts.

A ceiling rose shall not embody fuse terminals as an integral part of it.

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be
on the ‘live’ side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at
any convenient place 60 cm above the floor level or near such level as indicated in drawing.
15 Amps socket outlets in kitchen shall be fixed at convenient place 23cm above the working
platform. In a room containing a fixed bath or shower, there shall be no socket outlet and there
shall be no provision for connecting a portable appliance.

5 Recessed PVC conduit wiring system

a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable
dimension to permit the conduit to be fixed in the manner desired by the Engineer-in-
charge. In the case of buildings under construction, chases shall be provided in the wall,
ceiling, etc. at the time of their construction and shall be filled up neatly after erection of
conduit and brought to the original finish of the wall.

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of
saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as
far as practicable and all curves maintained by bending the conduit pipe itself with a long
radius which will permit easy drawing-in of conductors. All the threaded joints of rigid steel
conduits shall be treated with approved preservative compound to ensure protection against
rust.

c) Inspection boxes : To permit periodical inspection and to facilitate replacement of
wires, suitable inspection boxes shall be provided at convenient locations. They shall be
mounted in flush with the wall. The minimum size of inspection boxes shall be 75 x 75 mm.
Suitable ventilating holes shall be provided in the inspection box covers.

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of
flush mounting type or of surface mounting type.

The switches and other outlets shall be mounted on such boxes. The metal box shall be
efficiently earthed with the earth continuity wire run along the conduit.

When crossing through expansion joints in buildings, the conduit sections across the joint may
be through flexible copper bellows of the same size as PVC conduit. The Number of wires that
can be drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings.

6. TESTING OF WIRING:
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The following tests shall be carried out on all types of wiring on completion of the work and
before energizing the installation:

i) Insulation resistance test,

ii) Electrical continuity test,

iii) Earth continuity test,

iv) Earth electrode resistance test,

v) Switch polarity test.

i) Insulation Resistance test:

The insulation resistance shall be measured by using 500 v megger between the following

points.

Phase and neutral conductor with all fuses in position and all switches in closed condition and
main switch in OFF position with lamps and other devices removed.

Between earth and whole system of conductors with all fuses in place, all switches closed and
all lamps in position.

Between all conductors connected to one phase of the supply of the above tests shall not be
less than 50 divided by the number of points on the circuit. Where a whole installation is being
tested, a lower value than that given by the above formula is acceptable subject to a minimum
of one mega ohm.

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less
than 50 divided by the number of points on the circuit. Where a whole installation is being
tested, a lower value than that given by the above formula is acceptable subject to a minimum
of one mega ohm,

(ii) Electrical continuity test:

Each and every circuit shall be tested for electrical continuity by using a multimeter.

(iii) Earth continuity test:

The earth continuity conductor including metal conduit shall be tested for electrical
continuity and the resistance of the same along with the earthing lead measured from the
connection with the earth electrode to any point in the earth continuity conductor in the
complete installation shall not exceed one ohm.

iv) Earth electrode resistance test:

The earth electrode resistance shall be tested as specified in section

(v).Switch polarity test:

Test shall be made to verify that all switches in every circuit have been fitted in the same
conductor throughout and such conductor shall be marked for connection to the phase
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conductor.

8 Distribution Boards:

All the distribution boards shall be with MCBs as described in the respective schedule.

The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an
isolator as described in the respective schedule. Each outgoing circuit shall be provided either
with MCB or a fuse on the phase. The neutral shall be connected to a common link and be
capable of being disconnected individually for testing purposes.

The distribution boards shall be located as indicated in the respective electrical working
drawings and as directed by Engineer - in - charge. The distribution boards shall be fixed on
wall in the niche provided and marked with the details of circuits, source of supply, size of
incoming wires Etc.,

All marking shall be clear and legible.

The total load of the consuming devices shall be evenly distributed between the numbers of
ways of distribution board.

The consuming devices circuit shall be connected to distribution board in proper sequence, so
as to avoid unnecessary crossing of wires.

Cables shall be connected to a terminal only by crimped lugs.

Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is
maintained between conductors of opposite polarity or phase and between the conductors
and any material other than insulating material.

The incoming and outgoing cables shall be neatly bunched.

9. MOUNTING HEIGHTS:

The Mounting heights of various fixtures shall be as specified in the Drawings.
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CHAPTER 2
EARTHING
1.0 SCOPE:

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of

a) Pipe earthing

b) Plate earthing

c) Strip earthing

2.0 STANDARDS:

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from
time to time and IS 3043-1989 “code of practice for earthing", with latest amendments.

3.0 Earth electrode arrangement:

3.1 Pipe electrode:

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint,
enamel or poorly conducting material. Galvanized pipe shall not be smaller than 1200 mm ID.
Earthing with pipe electrode shall be done as per the details indicated in IS : 3043/87 .

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes
shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one
piece and deeply driven.

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number
of rods or pipes may have to be connected together in parallel. The distance between two
electrodes in such a case shall not be less than twice the length of the electrode. The
earthing lead shall be connected by means of a through bolt, nuts and washers and cable
socket.

3.2 Plate electrode:
For plate electrodes, minimum dimensions of the electrode shall be as under.

3.2.1 Gl plate electrode: 600 x 600 x 6 mm thick.
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5
M from the surface of the ground.

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to
the electrode. One end of pipe shall be atleast 5 cm above the surface of the ground and need
not be more than 10 cm. The internal diameter of the pipe shall be at least 19 mm. The length
of pipe under the earth's surface shall be such that it shall be able to reach the center of the
plate. The earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts and
washers.

3.3. Strip or conductor electrodes:
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3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of
galvanized iron and steel. If round conductors are used as earth electrodes, their cross sectional
area shall not be smaller than 3 sq.mm , if of copper and 6 sg.mm. If galvanized iron and steel.

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0 General:

1) All materials used for connecting the earth lead with electrode shall be of Gl in case of
Gl pipe and Gl plate electrodes, and of tinned brass in case of copper plate electrode. The
earthing lead shall be securely connected at the other end to the main board.

i) The earthing lead from electrode onwards shall be suitably protected against mechanical
injury by routing the earth wire / strip through a suitable size of Gl pipe.

iii) All medium voltage equipments shall be earthed by two separate and distinct connections
with the earth. In the case of high and extra high voltages, the neutral points shall be earthed
by not less than two separate and distinct connections with the earth, each having its own
electrode at the generating station or substation.

iv) All materials, fittings etc. used in earthing shall conform to Indian standard specifications
wherever they exist. In the case of materials for which Indian standard specifications do not
exist, such materials shall be approved by the Engineer-in-Charge.

V) The earth electrode shall be kept free from paint, enamel and grease.

vi) It shall be ensured that similar materials for respective earth electrodes and earth
conductors are used.

vii) Earth electrode shall not be installed in proximity to a metal fence.

viii) Copper/Gl strip shall be connected to the respective earth electrodes, either by brazing or
welding respectively. The Copper/GI strip shall be jointed only either by brazing or by
riveting at the end of over lapping portions. The over lap shall

Not be less than 50 mm.

iX) Earthing clamps used for supporting earth strips shall be made of such materials so as to
avoid bimetallic action between strip and clamps.

5.0 Testing:

The earth resistance of each electrode shall be measured by using a reliable and calibrated
earth megger and the value shall be as per IS/IE rule.
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7. PRE-CONTRACT INTEGRITY PACT
(TO BE STAMPED AS AN AGREEMENT)
General

This pre-Bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on .......... day of the
............. month of 2026, between, on the one hand,

The TELANGANA GRAMEENA BANK, Scheduled bank owned by government and constituted under
Regional Rural Bank Act, 1976, having its Head office at Nallakunta, Hyderabad (Hereinafter called the
"TGB", which expression shall mean and include, unless the context otherwise requires, its successors) of
the First Part and M/s represented by Shri ......................oo.l. MD & Chief Executive Officer
(hereinafter called the " CONTRACTOR which expression shall mean and include, unless the context
otherwise requires, its / his successors and permitted assigns of the Second Part.

WHEREAS the TGB proposes to appoint a CONTRACTOR for Proposed Interior furnishing, Electrical,
LAN and Air conditioning works at Our RBO Hyderabad-I, LB Nagar, Hyderabad, Telangana State.
and the CONTRACTOR is willing to offer/has offered the services and WHEREAS the CONTRACTOR
IS a private company/public company/Government undertaking/partnership, constituted in accordance
with the relevant law in the matter and the TGB is a Scheduled bank owned by government and
constituted under Regional Rural Bank Act, 1976, having its Head office at Nallakunta, Hyderabad,
NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:

> Enabling the TGB to obtain the desired service / Equipment/ product at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement; and

> Enabling CONTRACTORS to abstain from bribing or indulging in any corrupt practice in order
to secure the contract by providing assurance to them that their competitors will also abstain from bribing
and other corrupt practices and the TGB will commit to prevent corruption, in any form, by its officials
by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
1.  Commitments of the TGB

1.1. The TGB undertakes that no official of the TGB, connected directly or indirectly with the contract,
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration,
gift, reward, favor or any material or immaterial benefit or any other advantage from the
CONTRACTOR, either for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, Bid evaluation, contracting or
implementation process related to the contract.

1.2. The TGB will, during the pre-contract stage, treat all CONTRACTORs alike, and will provide to all
CONTRACTORSs the same information and will not provide any such information to any particular
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CONTRACTOR which could afford an advantage to that particular CONTRACTOR in comparison to
other CONTRACTORs.

1.3. All the officials of the TGB will report to the appropriate authority any attempted or completed
breaches of the above commitments as well as any substantial suspicion of such a breach.

1.4. In case any such preceding misconduct on the part of such official(s) is reported by the
CONTRACTOR to the TGB with full and verifiable facts and the same is prima facie found to be correct
by the TGB, necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the TGB and such a person shall be debarred from further dealings
related to the contract process. In such a case while an enquiry is being conducted by the TGB the
proceedings under the contract would not be stalled.

2. Commitments of CONTRACTOR.

2.1. The CONTRACTOR commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its Bid or during any pre contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to the
following:

2.2. The CONTRACTOR will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favor, any material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the TGB, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the contract.

2.3. The CONTRACTOR further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favor, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the TGB or otherwise in
procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution
of the contract or any other contract with TELANGANA GRAMEENA BANK for showing or forbearing
to show favor or disfavor to any person in relation to the contract or any other contract with
TELANGANA GRAMEENA BANK.

2.4. Wherever applicable, the CONTRACTOR shall disclose the name and address of agents and
representatives permitted by the Bid documents and Indian CONTRACTORs shall disclose their foreign
principals or associates, if any.

2.5. The CONTRACTOR confirms and declares that they have not made any payments to any
agents/brokers or any other intermediary, in connection with the Bid/contract.

2.6. The CONTRACTOR further confirms and declares to the TGB that the CONTRACTOR is the
original Sls in respect of Equipment / product / service covered in the Bid documents and the
CONTRACTOR has not engaged any individual or firm or company whether Indian or foreign to
intercede, facilitate or in any way to recommend to the TGB or any of its functionaries, whether officially
or unofficially to the award of the contract to the CONTRACTOR, nor has any amount been paid,
promised or intended to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

2.7. The CONTRACTOR, at the earliest available opportunity, i.e. either while presenting the Bid or
during pre-contract negotiations and in any case before opening the financial Bid and before signing the
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contract, shall disclose any payments he has made, is committed to or intends to make to officials of the
TGB or their family members, agents, brokers or any other intermediaries in connection with the contract
and the details of services agreed upon for such payments.

2.8. The CONTRACTOR will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, Bid evaluation, contracting and
implementation of the contract.

2.9. The CONTRACTOR will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

2.10. The CONTRACTOR shall not use improperly, for purposes of competition or personal gain, or
pass. on 'to others, any -information provided by the TGB as part of the business relationship, regarding
plans, technical proposals and business details, including information contained in any electronic data
device / carrier. The CONTRACTOR also undertakes to exercise due and adequate care lest any such
information is divulged.

2.11. The CONTRACTOR commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

2.12. The CONTRACTOR shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

2.13. If the CONTRACTOR or any employee of the CONTRACTOR or any person acting on behalf of
the CONTRACTOR, either directly or indirectly, is a relative of any of the officers of the TGB, or
alternatively, if any relative of an officer of the TGB has financial Interest/stake in the CONTRACTOR’s
firm, the same shall be disclosed by the CONTRACTOR at the time of filing of tender.

The term 'relative’ for this purpose would be as defined in Section 2(77) of the Companies Act, 2013.

2.14. The CONTRACTOR shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the TGB.

3. Previous Transgression

3.1. The CONTRACTOR declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country in respect of
any corrupt practices envisaged hereunder or with any Public Sector Enterprise / Public Sector Banks in
India or any Government Department in India or RBI that could justify CONTRACTOR’s exclusion from
the tender process.

3.2. The CONTRACTOR agrees that if it makes incorrect statement on this subject, CONTRACTOR can
be disqualified from the tender process or the contract, if already awarded, can be terminated for such
reason.

4. Sanctions for Violations:

4.1. Any breach of the aforesaid provisions by the CONTRACTOR or any one employed by it or acting
on its behalf (whether with or without the knowledge of the CONTRACTOR) shall entitle the TGB to
take all or any one of the following actions, wherever required:
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I. To immediately call off the pre contract negotiations without assigning any reason and without giving
any compensation to the CONTRACTOR. However, the proceedings with the other CONTRACTOR
would continue, unless the TGB desires to drop the entire process.

ii. To immediately cancel the contract, if already signed, without giving any compensation to the
CONTRACTOR.

iii. To recover all sums already paid by the TGB, and in case of an Indian CONTRACTOR with interest
thereon at 2% higher than the prevailing Base Rate of TELANGANA GRAMEENA BANK, while in
case of a CONTRACTOR from a country other than India with interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to the CONTRACTOR from the TGB in connection with any
other contract for any other stores, such outstanding could also be utilized to recover the aforesaid sum
and interest.

iv. To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the
CONTRACTOR, in order to recover the payments, already made by the TGB, along with interest.

v. To cancel all or any other Contracts with the CONTRACTOR. The CONTRACTOR shall be liable to
pay compensation for any loss or damage to the TGB resulting from such cancellation/rescission and the
TGB shall be entitled to deduct the amount so payable from the money(s) due to the CONTRACTOR.

vi. To debar the CONTRACTOR from participating in future bidding processes of the TGB or any of its
Subsidiaries for a minimum period of five years, which may be further extended at the discretion of the
TGB. To recover all sums paid, in violation of this Pact, by CONTRACTOR to any middleman or agent
or broker with a view to securing the contract. Forfeiture of Performance Bond in case of a decision by
the TGB to forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

vii. Intimate to the CVC, IBA, RBI, as the TGB deemed fit the details of such events for appropriate
action by such authorities.

4.2. The TGB will be entitled to take all or any of the actions mentioned at para 6 of this Pact also on the
Commission by the CONTRACTOR or any one employed by it or acting on its behalf (whether with or
without the knowledge of the CONTRACTOR), of an offence as defined in Chapter XII of the Bharatiya
Nyaya Sanhita or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of
corruption.

4.3 The decision of the TGB to the effect that a breach of the provisions of this Pact has been committed
by the CONTRACTOR shall be final and conclusive on the CONTRACTOR. However, the
CONTRACTOR can approach the Independent Monitor(s) appointed for the purposes of this Pact.

5. Fall Clause

The CONTRACTOR undertakes that it has not supplied/is not supplying similar service / product /
equipment / systems or subsystems at a price lower than that offered in the present Bid in respect of any
other Ministry/Department of the Government of India or PSU or any other Bank and if it is found at any
stage that similar Equipment/product/systems or sub systems was supplied by the CONTRACTOR to any
other Ministry/Department of the Government of India or a PSU or a Bank at a lower price, then that very
price, with due allowance for elapsed time, will be applicable to the present case and the difference in the
cost would be refunded by the CONTRACTOR to the TGB, if the contract has already been concluded.
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6. Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the TGB
or its agencies shall be entitled to examine all the documents including the Books of Accounts of the
CONTRACTORs and the CONTRACTORs shall provide necessary information and documents in
English and shall extend all possible help for the purpose of such examination.

7. Law and Place of Jurisdiction
This contract is subject to Indian Law. The place of performance and jurisdiction is at Hyderabad.
8. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

9. Validity

9.1. The validity of this Integrity Pact shall be from date of its signing and extend up to 5 years or the
complete execution of the agreement to the satisfaction of both the TGB and the CONTRACTOR,
including warranty period, whichever is later. In case Architect is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract, with the successful CONTRACTOR
by the TGB.

9.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall
remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

10. The parties hereby sign this Integrity Pact at on

For TGB FOR Contractor

Name of the Officer Chief Executive Officer
Designation

Office/Department/Branch
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TO,

THE GENERAL MANAGER - OPERATIONS
TELANGANA GRAMEENA BANK,

2" FLOOR, VIJAYA SRI SAI CELESTIA, NALLAKUNTA,
HYDERABAD- 500044.

NAME OF THE WORK: PROPOSED INTERIOR FURNISHING, ELECTRICAL AND AIR
CONDITIONING WORKS FOR TELANGANA GRAMEENA BANK, at RBO
HYDERABAD-I, LB NAGAR, HYDERABAD, TELANGANA STATE.

DECLARATION

I/We have inspected the site of works and have made me / us fully acquainted with
the local conditions in and around the sites of works. I/We hereby declare that I/We have gone through
the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical
Specifications and understood the same and on the basis of the same I/We quoted our rates in the
Schedule of Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule.

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender
at your office.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to
ensure completion of same within the target date as mentioned in the tender document.

Withess:

Signature of Tenderer

Address

Date:
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

1. The quantities given herein are those upon which the lumpsum cost of the
work is based. They are subjected to alterations omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show the
actual quantities of the work to be done. The unit rate noted below are those governing
payment of extras or deductions for omissions, according to the conditions of the contract
as set forth in the preliminary specifications of the Andhra Pradesh detailed standard
specifications and other conditions or specifications of this contract.

2. It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
guantities when in place and finished according to the drawings or as may be
directed from time to time by the Architects, and the cost calculated by
measurements or weight, at the respective prices, without any additional charge
for any necessary or contingent works connected there with. The rates quoted
are for work in site and complete in every respects.

3. 3. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
guoted in the schedule shall be refixed.

ABSTRACT TO GENERAL CONDITIONS OF CONTRACT

1 Initial Security Deposit 3 % of Quoted value including EMD.

2 Date of commencement Within 7 days from the date of receipt of
order.

3 Period of Completion Forty five (45) Days from date of

commencement Plus one week for shifting in
case required.

4 Defects Liability Period 12 months from the virtual completion and
Certification of Final Bill.

5 Agreed Liquidated Damages 1% of tender amount per week subject
to a maximum of 10% of contract value

6 Period of Final Measurement 15 days

7 Value of work for the issue of Interim | Final Bill

Certificate
8 Retention money from each interim bill 7%

9 Total retention money including Earnest | As per Clause 11, of General Conditions
Money and initial security deposit

10 | Architects certificate of payment 15 days after submission of interim bills
by the Contractor.
11 | Period of honoring payment certificate 30 working days from date of Architect’s

certificate of payment for interim bills and
45 working days for final certificate.

12 | Installment after virtual completion Clause 11
13 | Delayed Payments No interest will be paid on this account
14 | Estimated value Rs.56.99 lakhs + GST

SIGNATURE OF THE CONTRACTOR
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TELANGANA GRAMEENA BANK APPROVED MATERIALS

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE

CONSULTANT/ ENGINEER

PLYWOOD ISI MARKED AND AS
PER IS 710 CM/L, BWP GRADE
(GURJAN CORE)

GREEN PLY (GOLD),
ARCHIDPLY/ NICON

CENTURY PLY,

LAMINATE GREENLAM / STYLAM / DURIAN / ARCHID
/| CENTURY
ALL LOCKS GODREJ, EBCO, DOORSET FOR DOORS,

STORAGES.

SLIDING TELESCOPIC CHANNEL

EBCO, EARL BIHARI

DOOR CLOSER

HARDWIN/ EVERITE/ DORMA/EFFICIENT
GADGETS.

HANDLES

BRUSH STEEL FINISHED OF DOORSET,
KITCH, KIRCHEFF, HATRDWIN

PATCH FITTING

EBCO, GODREJ, HARDWIN

GLASSES MODI, SAINT GOBAIN
HINGES BRASS

TOWER BOLT BRASS

ALL SCREW GKW/ NETTLE FOLD
PAINT ASIAN, NEROLAC
MELAMINE ASIAN IN MATT FINISH
CASTER REXELO, SRU
VERTICAL BLINDS VISTA LEVALOR, MAC, MARC
ADHESIVES FEVICOL/ JIVANJOR
MAGNETIC CATCHER MUKUND
POLYURETHANE U FOAM

FOAM KING FOAM

MINERA FIBRE TILES ARMSTRONG

GYPSUM BOARD

SAINT GOBAIN GYPSUM.

24"X24" GRID CEILING BOARD

ARMSTRONG, NITTOBO, INSULA

TEXTURE (EXTERIORS&
INTERIORS )

SPECTRUM, WALL TEXTURES.

ROLLER TEXTURE

ICI DUET, BURGER PAINTS.

WOODEN BEADING

STEAM BEECH WOOD.

SIGNATURE OF THE CONTRACTOR

Signature of the Contractor
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE
ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE
CONSULTANT/ ENGINEER

S.No.

Material Name.

Brand / Manufacturer / Recommended Make.

1.

Switches/ Sockets

Legrand Myrius, Crabtree and Indo Asian

2. | Copper Conductor wires KEI FRLS, Poly cab and Finolex

3. |PVC conduits, Casing , |PrecisiZ on/ Sudhakar/ Avon plast/ FINOLEX
Caping & Accessories

4. | Metal clad Sockets Legrand EkinoX® / INDO ASIAN, ABB

5. MCBs /MCB Distribution | Legrand EkinoX®/ INDO ASIAN, ABB
boards

6. | MCCBs/Switchgear Legrand EkinoX® / INDO ASIAN "Optipro"

7. | Cable Glands HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax

Brass (Copper Alloy India)

8. | Capacitor Bank Epcos /Neptune/ Tibcon

9. | Cable Lugs Dowell's / 3D

10. | MV Panels (PCCs) Manufacturers with CPRI Test Certificate.

11. | ELRsS/CBCT Prokdvs /Nagoba

12. | Measuring Instruments Conzerv/ CMS/ ElI measure/IME/ L&T/ Nippen/

Schneider Electric

13. | Selector Switches Vaishno / Salzer / Kaycee

14. | Indication Lamps LED | Schneider / Vaishno / Binay
(protected type)

15. | Telephone Wires Lapp / Delton / Poly cab/ Finolex

16. | Light Fixtures (LED) Philips / Havells/ Wipro

17. | Ceiling Fans, Wall mounted | Havells/ Orient

fans & Exhaust Fans

SIGNATURE OF THE CONTRACTOR

Signature of the Contractor
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE AIR
CONDITIONG WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE
CONSULTANT/ ENGINEER

S.No. Mater Brand / Manufacturer / Recommended Make.
ial Name.

1. | VRV/F Out Door Unit Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Hitachi , Bluestar, Carrier,

2. | VRV/F- Indoor Units Mitsubishi Heavy, Mitsubishi Electric, Daikin,

Cassette Type Hitachi , Bluestar, Carrier,
3 VRV/F-Indoor Units Hi | Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Wall Type Hitachi , Bluestar, Carrier

4 Hi-Wall Split AC Units Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Hitachi , Bluestar, Carrier, Voltas

5 Cassette AC Units Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Hitachi , Bluestar, Carrier, Voltas

6 Refrigerant Joints / Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Multi kits Hitachi , Bluestar, Carrier

7. | Refrigerant Piping Mandev / Rajko/Indigo

8. | Drain Piping Mandev / Rajko/Sudhakar pvc

9. | Nitrille Rubber K-flex / Armacell / Trocellene
Insulation

10. | Control cum Delton/ Finolex/ Polycab
Transmission wiring

11. | Cable Tray MEK/ Indian/ Patney

12. | Software Integration Mitsubishi Heavy, Mitsubishi Electric, Daikin,

Hitachi, Bluestar, Carrier

SIGNATURE OF THE CONTRACTOR

NOTE: 1. The contractor shall use above mentioned materials only. All other
materials shall confirm to the specifications laid down. The tenderer shall take this into
account while tendering rates / prices. The Architect/ Bank has got every right to
select any of the above Makes for the Project. However the samples of every
material including all fixing accessories shall be got approved by Architect/Bank before
Execution.

2. The contractor shall display the samples of all the brands specified out of which one
brand will be chosen by Architect/Bank. All makes shall be confirming to BIS only.
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PRICE BID

PROPOSED INTERIOR FURNISHING WORKS FOR TELANGANA GRAMEENA BANK, RBO
HYDERABAD-I, LB NAGAR, HYDERABAD, TELANGANA STATE.

SCHEDULE OF QUANTITIES, SPECIFICATIONS AND ESTIMATE: INTERIOR FURNISHING WORKS

Sl.
No.

Description of item

Unit

Quantity

Rate

Amount

(in
Rs.)

(in Rs.)

FIRST FLOOR INTERIOR FURNISHING WORKS:

Main Entrance Door with Partition:

Providing & fixing main door & partition made up of 12 mm
thick Clear toughened glass shall be fixed in. Ozon / Enox
make patch fitting with necessary hardware. With application
of sealant from all sides. Edge polish for all exposed sides of
glass. Complete as per design Door size 7'0" x 3'0" -
Providing & fixing main door made up of 12 mm thick Clear
toughen glass shall be fixed in. Ozon / Enox make patch fitting
with necessary hardware like floor spring, 12" S.S. finished
decorative handle pair,& locking arrangement. Edge polish for
all exposed sides of glass. Complete with bank logo stickers
as per design for branch.

SMT

9.48

Solid Full Height Partition

Providing & fixing in position solid Full height Double Skin
Partition in frame work including door in 2° x 2 grid
(horizontally and vertically) comprising of 2” x 2” (thickness not
less than 1.5mm) aluminum Section frame work of approved
make with 9mm thick BWR Grade make plywood on both
sides finished with 1mm thick laminates of approved make and
colour. All exposed beech wood surfaces to be finished in
melamine polish of matching laminate colour as directed
including all necessary Stainless Steel finish fittings/ hardware,
door closers, Godrej locks and wood preservative paint etc. as
per list of approved material and as approved by the Project
Consultant/ Bank officer complete for finished item of work in
all respects.
Note: In case of false ceiling, the Vertical sal wood members
to be fixed with pucca ceiling but the area of partition payable
will be below the false ceiling only).

SMT

36.06

2.1

BYSON PANEL PARTITION AT UPS ROOM AND PANTRY
ROOM:

Byson panel partition, Same as Item No.2 but fixing with 8mm
Byson Panel on one side and finish with one side painting and
other side 8mm thick plywood with 1mm thk regular laminate
as per scheme, complete for the finished item of work in all
respects.

SMT

28.16

Partly Glazed Full Height Partition:

Providing and fixing in position partly glazed Full Height
Partition work as shown in the drawings including door as
shown in the drawings in frame work at 2° x 2 grid
(horizontally and vertically) comprising of 2” x 2” (thickness not
less than 1.5mm) aluminium Section frame work of approved
make, as per frame work shown in the drawings with 9mm
thick BWR plywood on both sides finished with 1mm thick
laminates of approved shade and colours as shown in
drawings.

Iltem to include 8mm thick Saint gobain Make glass with
etching and frosting as per design and 2” x 2” (thickness not
less than 1.5mm) aluminium Section frame work of approved

SMT

38.29
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make, door frame to take 8mm thick Saint gobain make glass
with etching and frosting.

All exposed beech wood surfaces to be finished in melamine
polish of matching laminate colour as directed including all
necessary Stainless Steel finish fittings / hardware, door
closers, Godrej.

Locks and wood preservative paint etc. as per list of approved
Consultant/ Bank officer complete for finished item of work in
all respects.

(Note: In case of false ceiling, the vertical saal wood members
to be fixed with pucca ceiling but the area of partition payable
will be below the false ceiling only).

R.M. AND CONFERENCE ROOM PARTITION

Solid Half Ht Partition

Providing and fixing in position solid glazed low height partition
(22" thick) in frame work with 2' x 2' (thickness not less than
1.5mm) aluminum Section frame work of approved make with
9mm thick BWR plywood on both sides finished with 1mm
thick laminates of approved make and shade as shown
drawings. The exposed edges of the glass to be finished in
mirror polish. Beech wood runner should be melamine
polished in matching colour of laminate etc.,complete for
finished of work in all respects.

SMT

32,71

Partly Glazed Half Ht Partition

Providing and fixing in position partly glazed low height
partition (2% thick) in frame work with 2' x 2' (thickness not
less than 1.5mm) aluminium Section frame work of approved
make with 9mm thick BWR plywood on both sides finished
with 1mm thick laminates of approved make and shade as
shown drawings. The exposed edges of the glass to be
finished in mirror polish. Beech wood runner should be
melamine polished in matching colour of laminate etc.,
complete for finished of work in all respects.

SMT

31.97

COVER FOR ROLLING SHUTTER:

Providing, fabricating and fixing cover for rolling shutter made
of 2"’x2” aluminium frame work spaced at 18" c¢/c both
directions, fixing 19mm thick BWR plywood and 1mm thick
laminate(only out side) of approved shade with necessary
locking arrangements. Separate flap door should be made for
rolling shutter to operate. The Shutters should be provided
with locking arrangement.

SMT

9.24

7.1

Doors in Partition :

Providing and fixing 35mm thick solid core flush shutter with
85mm x 15mm beech wood jamb alround and 12mm x 12mm
button beading fixed with 1mm thk laminate on both sides and
8mm clear float glass with etching fixed and approved bank
logo fixed as per drawing with 50mm x 15mm beech wood
jamb around the glass opening and 12mm x 12mm beech
wood beading for fixing of glass on both sides, including
necessary hardware viz., door stopper, door closure, lock,
handles, brass hinges (all of approved make and quality),
melamine spray polish finish for all beech wood members,
etc., complete as directed.

RM DOOR AND CONFERENCE DOORS

SMT

5.86
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7.2

UPS ROOM DOOR

SMT

1.95

7.3

RM BACK SIDE DOOR

SMT

1.95

7.4

PANTRY DOOR

SMT

1.95

7.5

RECORD ROOM DOOR

SMT

1.95

8.1

TABLES::Providing and fixing in position Regional Manager
(7'-0" x 3'-0"), Chief Manager (5'-6" x 2'-6"), Work station table
of size 5’-0” x 2’-6” using of table top 25mm thk BWR plywood
with 1mm thk laminate, including Built in Storage (Credenza)
by using 19 mm thick BWR plywood and sides & Front 19mm
thick BWR plywood for all other horizontal and vertical
members 12mm thick plywood Including Telescopic CPU
Stand/ ready made keyboard tray shall be provided of
approved model and make. Footrest ready made with T.W.
member of size 4" x 1 %" “finished with French polish.
Side Storage (Credenza) as per drawing shall be provided.
Facia of Side Storage (Credenza) shall be finished with 1mm
thick laminates as shown drawing and all other sides shall be
finished with white enamel paint. The Side Storage (Credenza)
shall be provided with handles (Stainless Steel finish ) and
channels as per approval of the Project Consultant / Bank.
All exposed plywood surfaces to be finished with 1mm thick
laminate of approved make & shade and all exposed edges of
table top & ply verticals to have 1” x 74" beech wood lipping. All
exposed beech wood sections to be melamined and Internal
surfaces to have white enamel paint as directed. Item to
include plywood boxing, all necessary hardware and fittings in
Stainless Steel finish, lipping to all edges etc. complete for the
finished item of work in all respects.

R.M Table with table top glass (7'-0"X3'-0")

NO

1.00

8.2

Senior Manager with table top glasss (5'-6"X2'-6")

NOS

2.00

8.3

Work stations (5'-0"X2'-6")

NOS

18.00

8.4

Conference Table (13'-0"X3'-0")
Providing and fixing conference table in 19mm thick marine
board with wood round moulding for table edges and
supported on 3mm thick s.s. pipes brush 375 mm dia with 6
mm thick. base and top plate as per design/drawing. All
internal surface covered with 0.8 mm thick laminate and All
external surfaces covered with 1.0mm thick laminate of
approved colour. Rates to include all necesaary accssories,
complete in all respect including polishing wherever required
as per design and instructions by  Architect.
Size: 3900 mm x 900 mm x 750 mm ht

NO

1.00

9.0

Column/ Wall Paneling:

Providing and fixing partition in position as per design with
50mm x 50mm aluminium frame work of approved make with
@ 600mmc/c both ways screwed to the floor and ceiling with
M.S.Cleats and to be treated with anti termite oil. The
measurement will be taken up to the false ceiling visible height
in case of full height partition. The frame work will be claded
with 19mm thk BWR plywood and to be finished with approved
1.0mm laminate as per design with approved band
adhesive.The work should be completed as per specification,
design & approval of the Architect. Concealing down take
elect/ data cables / Switch boards, etc.)

SMT

60.50
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10.1

Gypsum Ceiling

Providing & fixing in position false ceiling in Gypboard 12mm
thick for horizontal & verticals fixed over G.l. framework as
specified by India Gypsum Co. Ltd. Including trap doors for
A.C unit in 19mm thick BWR Grade plywood with Stainless
Steel hinges & locks with moulding 1” x 1” for edges including
finishing with Birla wall care putty 2 coats, White Plastic
Emulsion Paint 3 coats etc. complete in all respects.
(Note:- Only the plan area will be measured for payment. No
extra payment will be made for Verticles, cutouts, grooves,
mouldings etc.)

SMT

109.03

10.2

Mineral Fiber Tiles:

Armstrong or Equivalent make False Celing of Trlock
Sihouette Suspension System, Providing and Fixing in the true
Horizontal level false ceiling system of Armstrong world
industries. The suspension system shall be the Armstrong.
Trulock Sihouette revealed profile grid system with 15mm wide
flanges incorporating 3mm or 6mm central recess colour
black revealed silhouette main runners and cross tees to have
mitered cruciform junctions.Main runners to be spaced at
12mm c/c fixed by using 2mm pre straightened Gl Wire. Main
tee, rotary stitched of size 15mm x 38mm x 3000mm at every
1200mm c/c maximum and 600mm c/c cross tee of size 15mm
X 38mm x 600mm at every 1200mm c/c maximum and 19mm
X 19mm x 3000 wall angel allround the wall to form grid size of
600mm x 600mm and suspending the grid using 2mm
prestraightened Gi Wire and 6mm nylon raw plug at every
1200mm Intervals at the maintee laying of Armstrength
mineral fiber SANDFINISH (DUNEMAX RH99) tiles
manufactured by Armstrength world industries ofsize 600mm x
600mm x 19mm over the formed grid completed as directed,

Making necessary framework for A.C. ducting, if any, and
necessary cutouts for diffusers and light fittings, taping and
finishing to proper line & level, including making grooves and
trap doors for A.C. unit in 19mm Thick BWR Grade Plywood
with Stainless Steel hinges & Locks with moulding 1” x 1” for
edges including finishing with white Plastic Emulsion Paint etc.
Complete in all respects.
(Note:- Only the plan area will be measured for payment. No
extra payment will be made for cutouts, grooves, mouldings
etc.)

SMT

73.23
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11

Storage units:

Providing and fixing in position Full Height/ Low Height/ Back
Storage as shown in Drg.s respectively using BWR Plywood
19mm thk verticals and horizontal and block board shutters
fnished with 1mm thick laminate approved colour and make as
shown in the drawing and all other sides shall be finished with
white enamel paint as detailed therein.
The Storage Units shall be provided with handles(Stainless
Steel finish )as per approval of the Project Consultant / Bank.
All exposed plywood surfaces to be finished with 1mm thk
laminate approved shade and all exposed edges of plywood to
have 17 x 2" T.W./ beach wood lipping. All exposed T.W.
sections to be melamined in matching colour laminate and
internal surfaces to have white enamel paint as directed. Item
to include all necessary hardware and fittings in Stainless
Steel finish, Godrej multipurpose locks including magnetic ball
catcher etc. the item including all taxes, service tax, labour
charges, all necessary items, cost and conveyance, complete
for the finished item of work

Full Height Storage

SMT

34.07

111

Half Height Storage

SMT

16.36

11.2

Back Storage

SMT

6.04

11.3

Over Head Storage

SMT

2.09

11.4

Pegion Storage

SMT

2.23

12

Roller Blinds:

Supply and fixing of Roller Blinds of approved make Mac/
Vista, quality and colour shade & pattern. The roller blinds to
be fitted on to aluminium powder coated channels with height
adjustment ropes complete with installation hardware etc.,

SMT

25.56

13

Cassettle A.C paneling:

Providing and fixing Cassettle A.C all round panelling used
19mm thick BWR playwood and to be finished with approved
1.0mm laminate as per design with approved band adhesive.
The work should be completed as per specification, design &
approval of the Architect.

NOS

6.00

14

Running table topProviding & Fixing of Running Table top 1' -
6" width using of 19mm thk BWR grade plywood finished with
1mm thk laminate, including all necessary items, labour
charges, screws, Taxes. The work to be completed as per
specification and approval of the architect.

RMT

3.96

15

Planter Boxes:

Providing and fixing Planter Box made out of 19mm BWP ply
wood finished with 1.0mm thick laminate approved shade in all
exposed areas, item includinh wooden vertical members/ legs.
Inside of the unit to be enamel painted in matching tone. All
the exposed edges of the boards/ plywood’s to be covered
with wooden lippings/ mouldings duly polished all complete.
The work to be completed as per approval and specification of
the Architect.

NOS

8.00

TOTAL OF FIRST FLOOR INTERIOR FURNISHING
WORKS:
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SECOND FLOOR INTERIOR FURNISHING WORKS:

Main Entrance Door with Partition

Providing & fixing main door & partition made up of 12 mm
thk. Clear toughened glass shall be fixed in.Ozon / Enox make
patch fitting with necessary hardware.With application of
sealant from all sides. Edge polish for all exposed sides of
glass. Complete as per design Door size 7'0" x 3'0" -
Providing & fixing main door made up of 12 mm thk. Clear
toughen glass shall be fixed in.Ozon / Enox make patch fitting
with necessary hardware like floor spring, 12" S.S. finished
decorative handle pair,& locking arrangment. Edge polish for
all exposed sides of glass. Complete with bank logo stickers
as per design for branch.

SMT

3.72

Solid Full Height Partition

Providing & fixing in position solid Full height Double Skin
Partition in frame work including door in 2° x 2' grid
(horizontally and vertically) comprising of 2” x 2” (thickness not
less than 1.5mm) aluminium Section frame work of approved
make with 9mm thick BWR Grade make plywood on both
sides finished with 1mm thick laminates of approved make and
colour. All exposed beech wood surfaces to be finished in
melamine polish of matching laminate colour as directed
including all necessary Stainless Steel finish fittings/ hardware,
door closers, Godrej locks and wood preservative paint etc. as
per list of approved material and as approved by the Project
Consultant/ Bank officer complete for finished item of work in
all respects.
Note: In case of false ceiling, the Vertical sal wood members
to be fixed with pucca ceiling but the area of partition payable
will be below the false ceiling only).

MEETING HALL, PANTRY ROOM AND RECORD ROOM

SMT

62.76

COVER FOR ROLLING SHUTTER:

Providing, fabricating and fixing cover for rolling shutter made
of 2’x2” aluminium frame work spaced at 18" c/c both
directions, fixing 19mm thick BWR plywood and 1mm thick
laminate(only out side) of approved shade with necessary
locking arrangements. Separate flap door should be made for
rolling shutter to operate. The Shutters should be provided
with locking arrangement.

SMT

4.60

4.1

Doors in Partition

Providing and fixing 35mm thick solid core flush shutter with
85mm x 15mm beech wood jamb alround and 12mm x 12mm
button beading fixed with 1mm thk laminate on both sides and
8mm clear float glass with etching fixed and approved bank
logo fixed as per drawing with 50mm x 15mm beech wood
jamb around the glass opening and 12mm x 12mm beech
wood beading for fixing of glass on both sides, including
necessary hardware viz., door stopper, door closure, lock,
handles, brass hinges (all of approved make and quality),
melamine spray polish finish for all beech wood members,
etc., complete as directed.

RECORD ROOM DOOR

SMT

1.95

4.2

PANTRY ROOM DOOR

SMT

1.95

4.3

MEETING HALL DOOR

SMT

1.95
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51

Gypsum Ceiling

Providing & fixing in position false ceiling in Gypboard 12mm
thick for horizontal & verticals fixed over G.l. framework as
specified by India Gypsum Co. Ltd. Including trap doors for
A.C unit in 19mm thick BWR Grade plywood with Stainless
Steel hinges & locks with moulding 1” x 1” for edges including
finishing with Birla wall care putty 2 coats, White Plastic
Emulsion Paint 3 coats etc. complete in all respects.
(Note:- Only the plan area will be measured for payment. No
extra payment will be made for cutouts, grooves, mouldings
etc.)

SMT

66.70

5.2

Mineral Fiber Tiles:

Armstrong or Equivalent make False Celing of Trlock
Sihouette Suspension System, Providing and Fixing in the true
Horizontal level false ceiling system of Armstrong world
industries. The suspension system shall be the Armstrong.
Trulock Sihouette revealed profile grid system with 15mm wide
flanges incorporating 3mm or 6mm central recess colour
black revealed silhouette main runners and cross tees to have
mitered cruciform junctions.Main runners to be spaced at
12mm c/c fixed by using 2mm pre straightened Gl Wire. Main
tee, rotary stitched of size 15mm x 38mm x 3000mm at every
1200mm c/c maximum and 600mm c/c cross tee of size 15mm
X 38mm x 600mm at every 1200mm c/c maximum and 19mm
X 19mm x 3000 wall angel allround the wall to form grid size of
600mm x 600mm and suspending the grid using 2mm
prestraightened Gi Wire and 6mm nylon raw plug at every
1200mm Intervals at the maintee laying of Armstrength
mineral fiber SANDFINISH (DUNEMAX RH99) tiles
manufactured by Armstrength world industries ofsize 600mm x
600mm x 19mm over the formed grid completed as directed,

Making necessary framework for A.C. ducting, if any, and
necessary cutouts for diffusers and light fittings, taping and
finishing to proper line & level, including making grooves and
trap doors for A.C. unit in 19mm Thick BWR Grade Plywood
with Stainless Steel hinges & Locks with moulding 1” x 1” for
edges including finishing with white Plastic Emulsion Paint etc.
Complete in all respects.

(Note:- Only the plan area will be measured for payment. No
extra payment will be made for cutouts, grooves, mouldings
etc.)

SMT

72.49
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Storage units:

Providing and fixing in position Full Height/ Low Height/ Back
Storage as shown in Drg.s respectively using BWR Plywood
19mm thk verticals and horizontal and block board shutters
fnished with 1mm thick laminate approved colour and make as
shown in the drawing and all other sides shall be finished with
white enamel paint as detailed therein.
The Storage Units shall be provided with handles( Stainless
Steel finish )as per approval of the Project Consultant / Bank.
All exposed plywood surfaces to be finished with 1mm thk
laminate approved shade and all exposed edges of plywood to
have 1" x ¥4 T.W./ beach wood lipping. All exposed T.W.
sections to be melamined in matching colour laminate and
internal surfaces to have white enamel paint as directed. Item
to include all necessary hardware and fittings in Stainless
Steel finish, Godrej multipurpose locks including magnetic ball
catcher etc. the item including all taxes, service tax, labour
charges, all necessary items, cost and conveyance, complete
for the finished item of work

Full Height Storage at Meeting Hall Only

SMT

22.30

Roller Blinds:

Supply and fixing of Roller Blinds of approved make Mac/
Vista, quality and colour shade & pattern. The roller blinds to
be fitted on to aluminium powder coated channels with height
adjustment ropes complete with installation hardware etc.,

SMT

6.97

Cassettle A.C paneling:

Providing and fixing Cassettle A.C all round panelling used
19mm thick BWR playwood and to be finished with approved
1.0mm laminate as per design with approved band
adhesive.The work should be completed as per specification,
design & approval of the Architect.

NOS

4.00

Conference Hall Staze:

Providing and fixing of Conference room deck using of
50x50mm soil wood finished section frame work @ 600mm
c/c, The frame work will be claded with 18mm thk BWR
plywood and to be finished with approved 1.0mm laminate as
per design with approved band adhesive. The work should be
completed as per specification, design & approval of the
Architect. item including carpet, necessary tools, labour
charges, accessories, complete for the finished item of work.

SMT

10.22

10

Conference Hall Podium:

Providing and fixing Podium made out of 18mm thick BWR
grade plywood finished with 1.0mm thick approved laminate in
all exposed areas. Inside of the unit to be enamel painted in
matching tone. All  the exposed edeges of the
boards/plywoods to be coverd with wooden lippings/mouldings
duly melamine polished all complete. The work to be
completed as per approval and specification of the Architect.
(Item including Logo plate made with brass material.)

NO

1.00
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11

Running table top

Providing & Fixing of Running Table top 1' -6" width using of
19mm thk BWR grade plywood finished with 1mm thk
laminate, including all necessary items, labour charges,
screws, Taxes. The work to be completed as per specification
and approval of the architect.

RMT

2.01

TOTAL OF SECOND FLOOR INTERIOR FURNISHING
WORKS

Rs.

GRAND TOTAL OF INTERIOR FURNISHING
WORKS (A+B)

RS

FIRST FLOOR ELECTRICAL WORKS

Lighting work:

Supply and wiring with 3runs of 1.5 sgmm copper FRLS wire
for earth continuity in 2mm/1.5sgmm thick PVC Conduit with
all required accessories, Concealed surface or poc casing as
required for light points with suitable Concealed box with
modular plate, item including swithes and sockets, DB to swith
box wiring to be included, with required termination with
suitable sized pin type copper lugs complete.

Primary light Points (With Switches):

Pts

66

Secondary Light points

Pts

15

Ceiling Fan Points

Supply and wiring for ceiling fan point with 3 runs 1.5 sgq.mm
FRLS PVC insulated copper conductor single core cable in
surface / recessed steel conduit, with odular switch, modular
plate, suitable GI box and earthing the point with 1.5 sq.mm
FRLS PVC insulated copper conductor single core cable etc.
as required, the item included 120w step type regulator,
anchor fastner, provinding of fan hook.

PT

Wall Mounted Fan Points

Supply and wiring similar to item similar to the above but for
wall Mounting fan point including box and 5 Amp. Control
switch, Providing Clamp.

PTS

10

Exhaust fan points:

Supply and wiring for exhaust fan point with 3runs of 1.5
sg.mm FRLS PVC insulated copper conductor single core
cable in surface / recessed medium class PVC conduit, with
piano type switch, phenolic laminated sheet, suitable size M.S.
box and earthing the point with 1.5 sq.mm.FRLS PVC
insulated copper conductor single core cable etc. as required.

PTS

Call bell wire less

Supply and fixing of call bell wire less with remote controller,
complete for the finished item of work.

NO

MAIN DB

Supply and Fixing of 8 way Vertical TPN DB with Incomer as
125 Amps FP MCB and out going : 63 Amps TP MCB - 2 No's,
63 Amps TP MCB -1 No's to AC Sub DB, 63 Amps TP MCB -
1 No Spare

NO
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AC SUB DB

Supply and Fixing of 4 Way Horizontal TPN DB with 63 Amps
TPN MCB as Incomer and 25 Amps DP MCB - 6 No's , 20
Amps SP MCB -4 No's, 16 Amps SP MCB - 4 Nos ..

NOS

Copper Armoured cable 4 Core 4 Sq mm from AC Main DB to
Sub DB, Light DB & UPS DB's .

RMT

28

10

AC sockets

Supply and fixing of 32A TPMCB on a suitable metal box
concealed in wall with supply and laying of 4 Core 4.0 Sq mm
Copper armoured cable as required for 4.15 TR

NOS

11

Supply and fixing of 20A TPMCB on a suitable metal box
concealed in wall with supply and laying of 4 Core 4.0 Sq mm
Copper armoured cable as required for 3.31 TR

NOS

12

Supply and fixing of 16A TPMCB on a suitable metal box
concealed in wall with supply and laying of 4 Core 4.0 Sqg mm
Copper armoured cable as required for 2.0 TR

NOS

13

Raw Power Sockets

Supplying and fixing metal box of 180mm X 100mm X 60mm
deep (nominal size) on concealed with suitable size of
phenolic laminated sheet cover in front including providing and
fixing 6 pin ,15/16 A socket outlet and 15/16 A piano type
switch, connections, painting etc. as required, supply and
wiring with 2 runs of 2.5 Sq.mm with 1 runs of 1.5 Sg.mm
copper wire FRLS for earth continuty in 2mmsgmm thick PVC
conduit with all required accessories, complete for the finished
item of work.

NOS

14

Raw Power at the Work station

Supply and fixing of 1 nos. of flush type 6A, 5 pin combined
switch socket outlets in the modular type plastic box including
1 no of 6A switches in a separate box above table and front
plates including interconnections, item including 3 core X
1.5sgmm copper wire FRLS with suitable size heavy guage
PVC Conduit concealed in wall/flooring (including cutting and
filling) or suitable width casing and capping of approved quality
along with required accessories and interconnections.

NOS

20

15

GENERATOR DB

Supply and Fixing of 8 way Vertical TPN DB with Incomer as
125 Amps FP MCB and out going : 63 Amps TP MCB - 1 No's
for UPS, 40 Amps TP MCB -2 No's to Lighting DBS, 63 Amps
TP MCB - 1 No Spare

NO

16

UPS DB
UPS Incoming

63 Amps FP MCB with SS Enclosure as UPS Incoming DB

NOS

17

UPS out going DB

Supply, instalation, testing of 12way SPN MCB distribution
Board Concealed/ surface double door type with incoming 63
Amps Four pole MCB and out going 10 Amps SP MCB - 36
No's

NO
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18

UPS MODULAR SOCKETS:

Supply and fixing of 3 nos. of flush type 6A, 5 pin combined
switch socket outlets in the modular type plastic box including
1 no of 16A switches in a separate box above table and front
plates including interconnections, item including 3 core X
2.5sgmm multistrand copper conductor FRLS wires with
suitable size heavy guage PVC Conduit concealed in
wall/flooring (including cutting and filling) or suitable width
casing and capping of approved quality alongwith required
accessories and interconnections.

NOS

32

19

LT Cables

Incoming Cable from CT Meter : Supply and installation of
Aluminium Armoured, 70sgmm x 3%core surface cable 1100V
grade IS 1554 either in ground, treach, Surface with all
required accessories including labour complete.

RMT

32

20

Supply and End termination of 3% x 70 Sgmm Aluminium
Armored Cables with required Gland, Copper Lugs and all
materials etc., complete.

Nos

21

Incoming Cable from Main Panel to AC DB : Supply and
installation of Aluminium Armoured , 50sgmm x 3Y%core
surface cable 1100V grade IS 1554 either in ground, treach,
Surface with all required accessories including labour
complete.

RMT

22

Supply and End termination of 3% x 50 Sgmm Aluminium
Armored Cables with required Gland, Copper Lugs and all
materials etc., complete.

Nos

23

Power Distribution Board

Supply and fixing 415V TPN wall mounting type Power
Distribution Board with necessary wall mounting frame work
including grouting on the wall. The distribution Board shall be
made of 16 G CRCA sheet steel and Al reinforcement
wherever necessary for mechanical support, with oven baked
painting of approved colour and shade after pre-treating of
steel for derusting and degreasing. The distribution board with
live terminals duly shrouded, properly segregated and
compartmentalized and  shall be accessible for
operation/maintenance only after opening of hinged door
which shall have locking arrangements and padlocks. all
switches  and all MCCb/MCB's knobs shall be visual, all
components should be in seperate compartments. The
distribution board should have Danger Board engraved on
2.0 mm thick PVC plates. . The distribution board should
have the following components: ( Refer Electrical SLD for any
clarifications)

Incomer: 160A/ 4 pole, 415V, MCCB-35 KA - 1No , (L&T/
ABB/ HPL OR EQUIVALANTS make) with adequate space
for termination 70 sg. mm 3 1/2 core PVC armoured UG
cable:

200 Amps Bus Bar with Triple pole and Neutral , CT 200/5
coils, suitable sizeAL bus bars with coded PVC sleaves/tape
regidly supported on fibre glass reinforced insulating 10mm
sheet fibre glass insulator, Multi function meter , volt meter,
amp meter, selector swith.

One nuimber 25 X 3 mm size aluminium earth bus bar with
tap holes, bolts/ nuts provided with nuts for external earth
connections;

No
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125 A Four Pole change over Switch - 01 no

Out Goings: 125 A TP MCCB 25 KA-1 no for AC DB
63 Amps four pole MCCB-1no for UPS DB & 40 Amps FP
MCB - 1 No for lighting DB 1, 40 Amps FP MCB - 1 No for
lighting DB 2, 63 Amps MCCB for APFC Panel- 1 NO, 63
Amps TP MCCB - 1 No Spare, 32 Amps TP MCB - 1INo as
spare

Three sets of RYB supply indicator lamps each set consisting
of one No. 230V filment type indicator lamp holder of TEKNIC
type indicator, one NO. TEKNIC make push button for
operation of RYB lamps.

24

APFC Panel - 25 Kvar, with 5 Kvar as Fixed capacitor bank
with 16 amps TP MCB as back up and 5 kvar with 16 Amps
TP MCB as back up and 7.5 Kvar capacitor duty contactors - 2
No's with APFC relay 4 steps

No

25

Lighting DB's: Supply, installation of 6way 7 segment DB's
for DX3 MCB, Isolator, RCCB and RCBO: With provision for
FP MCB/Isolator/RCCB/RCBO as incomer and SP MCB's as
(1) 63 A 4 Pole MCB- 1no (Input From Main DB), (2) 40A 2P
30mA RCCB-
3no (3) 6-10A SP MCB-14nos for raw power sockets
and light point circuits (4) 16A SP MCB-2 nos of water cooler,
Pantry power point

Nos

26

LIGHT FITTINGS:

SFTC of the following light fittings with lamps. The fixtures
shall be installed with supply of all materials such as wooden
round block, balancing socket, conduit pipe, nipples,
cheaknuts, bolts, nuts, PVC flexible hose,suspension
rod/chain clamps/Connection wire from Ceiling Rose to
fittings,Hard ware etc,

Supply and Fixing of Havells Make LED Venus Neo 2x2 34W
Panel Light (LHEWBPP7PK1WO034) or equivalent with all
required accessories, including the cost and conveyance,
required labour charges, material and necessary tools and
accessories to execute the work complete for finished item of
work.

NOS

24

27

Supply and Fixing of Havells 24W LED Down Light
(INTEGRANEODLR24WLEDS857S) or equivalent with all
required accessories, including the cost and conveyance,
required labour charges, material and necessary tools and
accessories to execute the work complete for finished item of
work.

NOS

34

28

Supply and Fixing of Havells 15W LED Down Light
(LHEWEKP7PL1WO015) or equivalent with all required
accessories, including the cost and conveyance and all
necessary taxes, GST Tax etc., for required labour, material
and necessary tools and accessories to execute the work
complete for finished item of work.

NOS

13

29

Supply & Fixing of Havells Make 18W four feet LED Light
(LHEXBQP7IN1IWO018) or equivalent with all required
accessories, including the cost and conveyance and all
necessary taxes, GST Tax etc., for required labour, material
and necessary tools and accessories to execute the work
complete for finished item of work..

NOS

10

30

Supply and fixing of 48" double ball bearing Ceiling fan for
High Speed

NO
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31

Supply and fixing of 400mm dia. wall mounted fans
(Make/Model: Orient Electric Wall-45 400mm Wall Fan

Nos

10

32

Supply & fixing of 200 mm exhaust fan 'Ventilair DX W' with
self closing louvers and plastic body, out side bird mesh with
all accessories etc, item including transport charges, labour
charges, taxes, complete for finished item of work.

Nos

33

Earthing

Providing Earth stations with 2.5mt depth soil excavation with
600mm x 600mm x 3mm Copper earth plate along with 40mm
dia.Gl perforated earth pipe along with tunnel. The earth pit to
the filled up with charcoal and salt, alternative layers upto brim
the and covered with excavated soil, The earth pit should be
concreated and provided with CI slab as per IS 3043 of 1987
as main earth pit.

No

34

Providing G.l earth station, with 40mm dia, 2500mm long
galvanised iron pipe including construction of brick pedestal,
providing meshed funnel CI cover and other Civil Engineering
Works, spreading a homogeneous mixture of salt charcoal
around the pipe etc, for Earthing.

No

35

Supplying and laying 25 mm X 3 mm G.I strip at 0.50 metre
below ground as strip earth electrode, including connection/
terminating with G.I. nut, bolt, spring, washer etc. as required.
(Jointing shall be done by overlapping and with 2 sets of G.I.
nut bolt & spring washer spaced at 50mm) . For Main Panel
earthing

MTR

35

36

Supplying and laying 6 SWG G.l. wire at 0.50 metre below
ground level for conductor earth electrode, including
connection/ termination with GI thimble etc. as required. For
DB Earthing

MTR

38

37

LAN:

Supply and laying of heavy duty PVC conduits concealed in
wall/floor and with suitable width casing and capping of
approved quality alongwith required accessories and drawing
of 12SWG GI Wire as fish wire for laying of Telephone cables
at a later stage and supply of all fixing materials complete as
required

Providing and fixing of Lan points Double Line Laying of 4Pair,
UTP cat 6 Systimax Lan Cable with 2nos cat 6 RJ-45
Information outlets and Suitable 2mm Thick PVC Pipe Laying
Below Flooring/Wall/Slab etc MS Junction Boxes to All Tables
, Including all Related Civil Works etc All Cable Numbers to be
Provided at both ends

NOS

23

38

Supply of Dlink 7 feet length moulded Patch Cord.

NOS

46

39

Supply of Dlink 3 feet length moulded Patch Cord.

NOS

46

40

Supply and Fixing of CAT-6, 24 Port Jack Panel.

NOS

41

Supply and fixing of 12U Rack with all accssories (Self, Cable
Manager, Power Manager)

NO
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42

Telephone:

Supply and fixing of RJ 11 Telephone point socket with 2 Pair
Telephone Cable From Each Table to EPABX |, this include
suitable Surface/conceiled box and required all materials this
Includes Supply and fixing of Suitabl PVC Conduites and
Cable Numbers to provided, item including Wiring of
Telephone Points Wiring with 5 Pair Copper cable and suitable
conduites,required all materials etc.

SET

22

43

Supply and fixing of 30 Pair Termination EPBX Box with
Connectors

SET

44

Main Lines Upto EPBX Line 10 Pair 0.5mm Copper Cable
With Conduites etc

MTS

32

TOTAL OF FIRST FLOOR ELECTRICAL WORKS

SECOND FLOOR ELECTRICAL WORKS

Lighting work:

Supply and wiring with 3runs of 1.5 sgmm copper FRLS wire
for earth continuity in 2mm/1.5sgmm thick PVC Conduit with
all required accessories, Concealed surface or poc casing as
required for light points with suitable Concealed box with
modular plate, item including swithes and sockets, DB to swith
box wiring to be included, with required termination with
suitable sized pin type copper lugs complete.

Primary light Points (With Switches):

PTS

49

Secondary Light points

PTS

10

Supply and wiring for ceiling fan point with 3 runs 1.5 sq.mm
FRLS PVC insulated copper conductor single core cable in
surface / recessed steel conduit, with odular switch, modular
plate, suitable Gl box and earthing the point with 1.5 sg.mm
FRLS PVC insulated copper conductor single core cable etc.
as required, the item included 120w step type regulator,
anchor fastner, provinding of fan hook.

PTS

Wall Mounted Fan Points

Supply and wiring similar to item similar to the above but for
wall Mounting fan point including box and 5 Amp. Control
switch, Providing Clamp.

PTS

Exhaust fan points:

Supply and wiring for exhaust fan point with 3runs of 1.5
sg.mm FRLS PVC insulated copper conductor single core
cable in surface / recessed medium class PVC conduit, with
piano type switch, phenolic laminated sheet, suitable size M.S.
box and earthing the point with 1.5 sq.mm.FRLS PVC
insulated copper conductor single core cable etc. as required.

PTS

AC SUB DB

Supply and Fixing of 4 Way Horizontal TPN DB with 63 Amps
TPN MCB as Incomer and 25 Amps SP MCB - 4 No's , 20
Amps SP MCB - 4 No's, 16 Amps SP MCB - 4 Nos .

NO

Copper Armoured cable 4 Core 4 Sg mm from AC Main DB to
Sub DB, Light DB & UPS DB's .

RMT

28

AC sockets

Supply and fixing of 20A TPMCB on a suitable metal box
concealed in wall with supply and laying of 4 Core 4.0 Sq mm
Copper armoured cable as required for 3.31 TR

NOS
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Raw Power Sockets

Supplying and fixing metal box of 180mm X 100mm X 60mm
deep (nominal size) on concealed with suitable size of
phenolic laminated sheet cover in front including providing and
fixing 6 pin ,15/16 A socket outlet and 15/16 A piano type
switch, connections, painting etc. as required, supply and
wiring with 2 runs of 2.5 Sg.mm with 1 runs of 1.5 Sgq.mm
copper wire FRLS for earth continuity in 2mmsgmm thick PVC
conduit with all required accessories, complete for the finished
item of work.

NOS

10

Raw Power at the Work station

Supply and fixing of 1 nos. of flush type 6A, 5 pin combined
switch socket outlets in the modular type plastic box including
1 no of 6A switches in a separate box above table and front
plates including interconnections, item including 3 core x
1.5sgmm copper wire FRLS with suitable size heavy guage
PVC Conduit concealed in wall/flooring (including cutting and
filling) or suitable width casing and capping of approved quality
along with required accessories and interconnections.

NOS

11

UPS DB
UPS Incoming

63 Amps FP MCB with SS Enclosure as UPS Incoming DB

NOS

12

UPS out going DB

Supply, instalation, testing of 8way SPN MCB distribution
Board Concealed/ surface double door type with incoming 63
Amps Four pole MCB and out going 10 Amps SP MCB - 36
No's

NO

13

UPS MODULAR SOCKETS:

Supply and fixing of 3 nos. of flush type 6A, 5 pin combined
switch socket outlets in the modular type plastic box including
1 no of 16A switches in a separate box above table and front
plates including interconnections, item including 3 core X
2.5sgmm multistrand copper conductor FRLS wires with
suitable size heavy guage PVC Conduit concealed in
wall/flooring (including cutting and filling) or suitable width
casing and capping of approved quality alongwith required
accessories and interconnections.

NO

14

Lighting DB's: Supply, installation of 6 way TP&N Lighting
MCB DB with 1No0.40 A, 4 pole MCB and 17 Nos of 10A and
one no of 16A SPMCB's as out going including termination
with suitable sized copper lugs.

NO

15

LIGHT FITTINGS:

SFTC of the following light fittings with lamps. The fixtures
shall be installed with supply of all materials such as wooden
round block, balancing socket, conduit pipe, nipples,
cheaknuts, bolts, nuts, PVC flexible hose, suspension
rod/chain clamps/Connection wire from Ceiling Rose to
fittings,Hard ware etc,
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16

Supply and Fixing of Havells Make LED Venus Neo 2x2 34W
Panel Light (LHEWBPP7PK1W034) or equivalent with all
required accessories, including the cost and conveyance,
required labour charges, material and necessary tools and
accessories to execute the work complete for finished item of
work.

NO

18

17

Supply and Fixing of Havells 24W LED Down Light
(INTEGRANEODLR24WLEDS857S) or equivalent with all
required accessories, including the cost and conveyance,
required labour charges, material and necessary tools and
accessories to execute the work complete for finished item of
work.

NOS

18

Supply and Fixing of Havells 15W LED Down Light
(LHEWEKP7PL1WO015) or equivalent with all required
accessories, including the cost and conveyance and all
necessary taxes, GST Tax etc., for required labour, material
and necessary tools and accessories to execute the work
complete for finished item of work.

NOS

21

19

Supply & Fixing of Havells Make 18W four feet LED Light
(LHEXBQP7IN1IWO018) or equivalent with all required
accessories, including the cost and conveyance and all
necessary taxes, GST Tax etc., for required labour, material
and necessary tools and accessories to execute the work
complete for finished item of work..

NOS

18

20

LED Rope Lighting: Supply and fixing of Led rope light as per
Philips make approved item with controler, driver, including the
cost and conveyance and all necessary taxes etc., for required
labour, material and necessary tools and accessories to
execute the work complete for finished item of work.

RMT

35

21

Supply and fixing of 48" double ball bearing Ceiling fan for
High Speed

NOS

22

Supply and fixing of 400mm dia. wall mounted fans
(Make/Model: Orient Electric Wall-45 400mm Wall Fan

NOS

23

Supply & fixing of 200 mm exhaust fan 'Ventilair DX W' with
self closing louvers and plastic body, out side bird mesh with
all accessories etc, item including transport charges, labour
charges, taxes, complete for finished item of work.

NOS

24

LAN WIRING:

Supply and laying of heavy duty PVC conduits concealed in
wall/floor and with suitable width casing and capping of
approved quality alongwith required accessories and drawing
of 12SWG GI Wire as fish wire for laying of Telephone cables
at a later stage and supply of all fixing materials complete as
required

Providing and fixing of Lan points Double Line Laying of 4Pair,
UTP cat 6 Systimax Lan Cable with 2nos cat 6 RJ-45
Information outlets and Suitable 2mm Thick PVC Pipe Laying
Below Flooring/Wall/Slab etc MS Junction Boxes to All Tables
, Including all Related Civil Works etc All Cable Numbers to be
Provided at both ends

Nos

25

Supply of Dlink 7 feet length moulded Patch Cord.

Nos

26

Supply of Dlink 3 feet length moulded Patch Cord.

Nos

27

Music Sysytem
Speaker POINT WIRING by using 1.0 sgqmm 2 Core coated
wire in 3/4" pipe

Points

18

28

Supply and fixing of Speaker Philips/Ahuja/Bosh make false
ceiling type size 6"

Nos

14
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29

Supply and fixing of Ahuja Make, Model no SMX 302T 30watts
2Way speakers

Nos

30

Philips/Ahuja make AMplifier with USB model DPA-370, to be
fixed as/ architectural Drgs. (Basic rate: Rs. 6,500.00)

Nos

31

Philips/Ahuja make DUAL PA VHF Wireless
Microphones(AWM-520V2), to be fixed as/ architectural Drgs.

No

TOTAL OF SECOND FLOOR ELECTRICAL WORKS

Rs.

GRAND TOTAL (ELECTRICAL WORKS)-(D+E)

Rs.

Air - Conditioning Works:

CASSETTE AIR CONDITIONERS

Supply of 4.15 Ton Cassette Air Conditioner approved make
(4.15 TR Round Flow Cassette AC Inverter model, including
the drain pipe, required electrical wiring for IN door, INDoor
mounting, cost, conveyance, all government heavy duties and
all taxes, GST tax for the material and labour at site and
necessary tools, fasteners, fittings, screws, brackets, bolts,
Brick wall cuting with neat plastering, complete for finished
item work. (Unit Size: H-298mm x W-840mm x D-840mm)

NOS

Supply of 3.31 Ton Cassette Air Conditioner approved make
(3.31 TR Round Flow Cassette AC Inverter model, including
the drain pipe, required electrical wiring for IN door, IN Door
mounting arrangement, cost, conveyance, all government
heavy duties and all taxes, GST tax for the material and labour
at site and necessary tools, fasteners, fittings, screws,
brackets, bolts, Brick wall cuting with neat plastering, complete
for finished item work. (Unit Size: H-298mm x W-840mm Xx
D-840mm)

NOS

Supply of 2.00 Ton Cassette Air Conditioner (2.00 TR Round
Flow Cassette AC Inverter model, including the drain pipe,
required electrical wiring for IN door, INDoor mounting, cost,
conveyance, all government heavy duties and all taxes, GST
tax for the material and labour at site and necessary tools,
fasteners, fittings, screws, brackets, bolts, Brick wall cuting
with neat plastering, complete for finished item work. (Unit
Size: H-256mm x W-840mm x D-840mm)

NOS

Cassette AC Low Side Work
Installation, Lifting, positioning,Testing and Commissioning of
cassette AC Outdoor unit

NOS

10

Supply & Installation of Soft drain Copper Pipe with 9 mm
Insulation tube for Inverter Cassette AC

RMT

225

Supply & Installation of control cum Transmission wiring
betweeen ODU & IDU of copper 2 core 1.5 sgmm copper
cabling in required PVC conduits

RMT

245

Supply and Fixing of Hard PVC drain piping with suitable
supports as required & insulated with 6mm thick Nitrile rubber
insulation

25 mm dia

RMT

85

7A

32 mm dia

RMT

185

TOTAL OF AIR CONDITIONING WORKS
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