Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

¢ TELANGANA GRAMEENA BANK
\7 Scheduled Bank Owned by Government
\’ HEAD OFFICE : HYDERABAD

B0 # 2-1-520, 2™ Floor, Vijaya Sri Sai Celestia, Street No.9, Shankermuth Road,
e 2508 Nallakunta, Hyderabad, Telangana-500 044.
TELANGANAGRAMEENABANK | \Web site: tgb.bank.in ~ Email: hod.snfa@tgb.bank.in

TENDER DOCUMENT FOR

Proposed Interior furnishing, Electrical and Air conditioning works at Our Nizamabad
Regional Office at Nizamabad, Telangana State.

TECHNICAL BID & PRICE BID
THROUGH E -TENDERING PROCESS

Note: Firm should possess valid digital signature for this e-tender. Contractor
has to provide their E- MAIL id & Contact No:

Email: Contact No:

Date of Issue of Tender: from 11.00 AM on 24.07.2026
Last date for submission of online Tender: up to 02:00 PM on 13.08.2026
Opening of online Tenders: 4.00 PM on 13.08.2026

The General Manager - Operations
TELANGANA GRAMEENA BANK,
NALLAKUNTA, HYDERABAD — 500044.

CONSULTANTS:

BURMAN ET.AL
1-79/1, Kothapet, Near Balapur, Balapur Mandal,
RR District, Hyderabad, Telengana-500005.
Mob: 8125196178, 8328251857
9811210589, 8800147589.
E-mail: burmanetal2008 @gmail.com
burmanetalhyd@gmail.com
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

NOTICE INVITING TENDER (NIT)- TENDER No.TGB/E/2026-27/09

E-TENDER NOTICE FOR PROPOSED INTERIOR FURNISHING, ELECTRICAL
AND AIR CONDITIONING WORKS OF TELANGANA GRAMEENA BANK, at Our
RBO NIZAMABAD at Nizamabad, Telangana State.

Online tenders are invited for the above-mentioned work in two bid system from
Contractors under Composite Works Category (Interior furnishing, Electrical, and
Air conditioning works).

E-TENDER NOTICE FOR PROPOSED INTERIOR
FURNISHING, ELECTRICAL AND AIR CONDITIONING
WORKS OF TELANGANA GRAMEENA BANK, at Our
RBO NIZAMABAD at Nizamabad, Telangana State.

1. | Name of the work

5 Cost of application/ tender Tender cost-NIL, Documents may be downloaded from
" | document. the banks web site www.tgb.bank.in, http://etender.shi/SBI
Date and Time where tender From 11.00AM on 24.07.2026.
3. | forms are available, Details of Web site details: www.tgb.bank.in, http://etender.sbi/SBI
web site:
Time and last date of
4. | Submission of Tender & & Up to 2.00PM on 13.08.2026.

Submission of Original EMD DD.

The tender has to be submitted

through E-TENDERING PROCESS

. E-Procurement Technologies Ltd., Ahmedabad
Place & Address for submission | \yepsite: http://etender.sbi/SBI.

5. | of tender/ contact p_er_son/ Contact details-

telephone no/ e-mail id. M/s e-Procurement Technologies Ltd,
Ahmedabad, Ph No.: 7859800609 / 9081000427
Email: etender.support@eptl.in

13.08.2026, 4.00 PM
THROUGH E-TENDERING PROCESS

Date, Time and Place of opening E-Procurement Technologies Ltd.

6. of tenders Website: http://etender.sbi/SBI
' Bank officials contact details:
Name : S.VINOD KUMAR
Contact No: 9704150301 / 9491041951.
Will be held on 30.07.2026 @ 4.00 PM at
6 Telangana Grameena Bank, Head Office,
A’ Pre-Bid Meeting # 2-1-520, 2nd Floor, Vijaya Sri Sai Celestia, Street No.9,
Shankermuth Road, Nallakunta, Hyderabad, Telangana -
500044.
Quantum of Earnest Money ¥ 45,000.00 (DEMAND DRAFT) DRAWN In favor of
7. Deposit (EMD) Telangana Grameena Bank Payable at Hyderabad.
(1% of the Tender value.)
1. Initial security/ performance security = 3% of the Tender|
Quantum of Security Deposit value including EMD.
8. | Rs (percentage) and 2. FSD/ Retention Money - Deductable in running bills: 7%
Retention money. of the value of work and Total deductable as per terms of
the tender document.
Terms of payment of Bills, if any.
9, Specify the minimum value of As per tender.

work for payment of running
account bills.
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
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10.

Liquidated Damaged (penalty clause)

As per tender.

11.

Stipulated time for completion of
the work/supply.

Forty Five Days (45 days)

12.

Estimated Value of tender/project

¥ 45,33,901.00 (excluding GST)

13.

Validity period of the tender.

3 months

14.

Eligible Taxes

A) Income Tax & GST IT will be deducted at source as

per Govt. Guidelines.

B) Reimbursement of GST will be made only on

submission of proper GST invoice (E-Invoice) as per

applicable GST provision. The contractor should comply
with the following;

e Contractor should have GST Registration Number.

e E-Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per GST
provision.

e In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment.

e Contractor should timely file his GST return in
accordance with GST provisions to enable the
bank to claim the credit of GST paid to the contractor.

e The GST Number of TGB is -36AAAAD3893M2ZB

15.

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of
materials, transport, loading , unloading charges, cost of
installation, all taxes (excluding GST), wastages,
machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses required for
the completion of the work.

2. Additional claims other than the quoted amount will not
be entertained.

3. The quoted rates shall be firm throughout the
Completion of the project.

16.

Evaluation of price bids and
Finalization.

1. Only those bidders who qualify in the technical
evaluation shall be shortlisted, and their online price
bids will be opened.

2. In case the L1 amount quoted by two or more
contractors is the same, sealed guotations will be
called from those bidders to decide L1 bidder and in
case of a further tie, L1 bidder will be decided by
“Draw of lots”. However, the revised price bid shall,
in no case, be higher than the price bid quoted in
their initial offer for the project. The L1 bidder shall
thereafter be determined based on the revised
offers submitted.

3. In case, any of such contractors or all contractors
(who have quoted same tender amount in the initial
bidding or subsequent bidding) refuse to submit
revised offer, it shall be treated as “Withdrawal of
tender” by the Contractor before acceptance by the
Bank and the EMD of such contractors shall be
forfeited and they shall not be allowed to participate
in the re-tendering process for the work.
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

4. If the final L1 bid is below 80% of the estimated
cost then the L-1 contractor has to submit
Additional Security Deposit (ASD) / Additional
Performance Guarantee (APG). The amount of
such ASD / APG shall be the difference between
80% of estimated cost put to tender and the quoted
price.

5. Demand Draft (DD) favoring TELANGANA
GRAMEENA BANK payable at Hyderabad or
Bank Guarantee (as per the format prescribed by
the bank) in favour of Telangana Grameena Bank,
payable at Hyderabad, issued by any Nationalized
Bank other than Telangana Grameena Bank can
be accepted as ASD / APG.

The Additional Security Deposit / Additional
Performance Guarantee (ASD/APG) shall remain
valid up to three (03) months from the date of
payment of the final bill. The ASD/APG shall be
released only after the successful completion of the
work, settlement of the final bill, and fulfillment of all
contractual obligations by the Contractor, subject to
the satisfaction of the Bank.

6. If the L1 bidder refuses to give the ASD, then the
EMD will be forfeited and the tender will be re-
invited or the Bank may consider the price quoted
by the L2 bidder as per the sole discretion of the
Bank. The L1 bidder will not be allowed to
participate in the retendering process.

Payment shall be made by way of Electronic fund transfer.

17.| Electronic Payment Firm should furnish details of the bank, a/c no, IFSC code.
18.| Defect Liability Period I1:i2n$cl)3r:|tlh:s from the virtual completion and Certification of
19. 5;'5)&% of Initial Security Deposit As per tender document. (clause no.11) page No-23 of 77.
20. (IT:eSIE?SG of Retention Money As per tender document. (clause no.11) page No-23 of 77.
21.| Checklist of item to be uploaded As per page No.15 of 77.

1. Failed to submit the original EMD/DD at TGB Head

office before due date and time.

2. Failed to upload Entire tender document, which is

The tender will be summarily downloaded from the website as a proof of accepting the

22. terms and conditions

rejected if the Bidder

4. Failed to upload the required documents as mentioned
in the documents to be uploaded.

5. Partly or fully Modifies, alters or corrects the tender
document uploaded by TGB.

Signature of the Contractor
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

Special instructions to Contractors

e Firm should visit the websites https://etender.sbi or www.tgb.bank.in till last date of
submission for changes. Corrigendum if any will be published only in the above
websites.

e L-1 Tenderer shall submit the original signed copy of entire tender document
within 3 days from date of tender opening.

¢ In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time,

e Firm should visit the website of the bank www.tgb.bank.in or http://etender.sbi/SBI
till last date of submission for changes/ corrigendum if any done by the bank.

e The amendment will be binding on all the bidders. The bidder who submits the bid
without following the corrigendum terms & conditions, shall be treated as
“Incomplete tender” and shall be rejected.

e The make of materials should be chosen strictly from the approved makes as given
in the tender.

e This tender is not an offer by the Bank, but an invitation to receive offers from
bidders. No contractual obligation whatsoever shall arise from the tender process
until and unless a formal contract is signed and executed by a duly authorized
officer of the Bank.

e The bank reserves the right to cancel or postpone the tenders at any stage without
assigning any reason.

e Submission of Tender_in Case of Bank Holiday: In the event of the specified
last date for bid submission being declared a holiday for the Bank, since it is an
online tender, the date and time for online bid submission shall remain
unchanged. However, the original Demand Draft (DD) of EMD, may be submitted
by the same stipulated time on the next working day.

e Cost of Bidding — Vendor to bear: The bidder shall bear all costs associated with
the preparation and submission of its bid and the Bank will, in no case, be
responsible or liable for these costs, regardless of the conduct or outcome of the
bidding process.

e Late Bids — Rejection: Tenders/bids received after the prescribed timelines shall
not be accepted under any circumstances.

e Withdrawal / Amendment to RFP _Contents: The bank reserves the right to
accept or reject any / all proposal(s), to revise the tender, to request one or more
resubmissions or clarifications from one or more vendors, or to cancel the process
in part or whole. The Bank also reserves the right to amend the RFP at any time
prior to the last date for bid-submission. The Bank may, for any reason, whether at
its own initiative or in response to clarification(s) requested by a bidder, modify the
RFP contents by amendment. Amendment / Corrigendum will be notified on the
Bank's website / portal and will be binding on participating bidders. The Bank shall
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

not be liable for any communication gap. In order to provide prospective bidders,
reasonable time to take the amendment into account for preparation of their bid,
the Bank may, at its discretion, extend the last date for bid-submission.

e Scanned copy of EMD must be uploaded and the original EMD DD should be
submitted at below address before the last date and time of submission of the
tender.

Address:

Telangana Grameena Bank,

Head Office,

# 2-1-520, 2" Floor, Vijaya Sri Sai Celestia,
Street No.9, Shankermuth Road, Nallakunta,
Hyderabad, Telangana-500044.

If the Demand Draft does not reach the above address before the last date and time
of submission, the tender shall not be considered for evaluation.

Further, the Micro and small Enterprises (MSE) are exempted from payment of EMD
subject to furnishing of relevant valid certificate for claiming Exemption.

However, Performance guarantee has to be submitted by the successful bidder,
irrespective of its registration with NSIC/MSME. Performance security is not relaxed to
any Contractor/supplier.

e Return of Earnest Money Deposit: The earnest money of the unsuccessful
bidders will be returned after entering into an agreement with successful
bidders.

e Forfeiture of Earnest Money Deposit: This EMD amount will be forfeited, if
the successful bidder refuses to accept work order or having accepted the
work order fails to carry out his obligation mentioned therein.
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

ELIGIBILITY CRITERIA:

Contractor /Firm/Agency who are desirous of tendering for above work and fulfills
following minimum requirement/eligibility criteria only need to apply.

S.No

Eligibility Criteria

Documents Required

EXPERIENCE: The applicant should be a well-established and
reputed establishment for a minimum period of 7 years as
on 31.03.2026 engaged in the Interior furnishing, Electrical,
and Air conditioning works for Central/State Govt./ Public
Sector/ Autonomous bodies/ reputed Private Sector/
Organizations/ Banks, Financial Institutions, MNCs.

Valid Firm Registration
documents.

2. | Average Annual turnover of the bidder during last three (03) | Copy of the last three years
financial years ending 31.03.2025 should not be less than audited financial
¥ 13,60,170.00 statements / balance sheets
& CA certificate.
3. PROFIT/LOSS: Bidder should be a Profit-making firm and | balance sheets
should not have made losses in the last three financial years.
ending 31.03.2025. (Supporting documents to be submitted).
4, The bidder should have satisfactorily executed the works of | Copy of Work Orders &

similar nature in Central/State Govt./ Public Sector/
Autonomous bodies/ reputed Private Sector/ Organizations/
Banks, Financial Institutions, MNCs during last seven (7)
years (up to 31.03.2026):

a) Three similar completed works costing not less than the
amount equal to 40% of the estimated cost, Should be at least
¥ 18,13,563 /- of each work. Each Work should contain Interior
furnishing, Electrical, and Air conditioning works.

OR

b) Two similar completed works costing not less than the
amount equal to 50% of the estimated cost, Should be at least
¥ 22,66,951 /- of each work. Each Work should contain Interior
furnishing, Electrical, and Air conditioning works.

OR

c) One similar completed work costing not less than the
amount equal to 80% of the estimated cost, Should be at least
T 36,27,121 /- of each work. Each Work should contain Interior
furnishing, Electrical, and Air conditioning works.

satisfactory Work completion
certificates.

Note: “Similar works” means Interior furnishing, Electrical & Air conditioning works on
turnkey basis in Central/State Govt./ Public Sector/Autonomous bodies/ reputed

Private Sector/Organizations.

Signature of the Contractor
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

e Applications by those firms who do not submit performance certificates/completion
certificate & work orders from their previous employers / clients are liable for rejection. If
necessary, the authorized representatives of TGB and Architect Consultant will visit
any projects / sites which are recently executed / being executed by the applicants,
in order to evaluate the performance and quality of work of the applicants. In such
case, the applicant will be required to obtain/give them the necessary
permission/facilities and arrangements for site visit as required.

e Bank has right to check the credential of information supplied by the bidder at their end.
Bank may also conduct site visits and inspections at the bidder's client locations, where
similar projects have been executed, to evaluate the quality of the work completed and
getting feedback of previous client/s. Bank may also obtain confidential reports(CR)/ feed
back (FB) from their previous clients. As such, Bank reserves right to disqualify any of the
bidder on the basis of not satisfactory CR/FB/site visit report (if any) on technical
evaluation stage and financial bid of such bidder will not opened by the Bank.

¢ Any relevant information/document/credential, found false at later stage not limited to,
shall lead to the cancellation of contract irrespective of any stage of contract/work, without
entertaining any claim but may also subject to suitable legal action. In case any loss
posed to the bank then the said contractor will indemnify suitably the bank against the
said financial and reputational loss.

e The date and time for submission of bids shall be strictly followed in all cases. The
applicant should ensure that their tender is submitted before the expiry of Bid Submission
Period.

o If, for any reason, any interested bidder fails to complete any of the stages during the
complete tender cycle, Bank shall not be responsible for that and any grievance regarding
the same shall not be entertained.

e Further “Corrigendum” or “Addendum” (if any) shall be issued on Bank’s website
only and prospective Bidders have to keep checking our website for any additional
instructions/ Addendum. Bidders who quote tender without attaching tender or the
addendum, if any, shall be rejected. The Bank reserves the right to reject any or all the
applications without assigning any reason thereof.

Signature of the Contractor Page 8 of 77



Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

NOTICE INVITING TENDER

M/S

Dear Sir,

E- TENDER NOTICE FOR PROPOSED INTERIOR FURNISHING, ELECTRICAL
AND AIR CONDITIONING WORKS at Our Nizamabad Regional Business Office at
Nizamabad, Telangana State.

Online tenders are invited in two bid system i.e. Technical bid and Price bid for
PROPOSED INTERIOR FURNISHING, ELECTRICAL AND AIR CONDITIONING WORKS
FOR TELANGANA GRAMEENA BANK, Our Nizamabad Regional Business Office at

Nizamabad, Telangana State. from reputed contractors who are eligible to participate
as per pre-qualification criteria mentioned in the tender document.

1.

Submission of BIDs/Tender Documents: The soft copy of entire tender document
in pdf format which is downloaded from https://www.tgb.bank.in should be
signed and uploaded. The last date of online submission is 13.08.2026 up to
2:00PM. The tender document is not required to be sent to us in hard copy. The
Tender documents with acceptance of all terms and conditions strictly as described in
this tender document will be submitted online through M/s e-Procurement
Technologies Ltd., Ahmedabad, the out sourcing agency approved by the Bank for e-
tendering on the website https://etender.sbi (Please refer page No 15/82 of list of
documents to be uploaded).

Tender must be submitted on line latest by 13.08.2026 up to 2:00PM. The Tender will
be opened on 13.08.2026 at 4.00PM.

The firms are requested to note that they cannot make their online submission after
the time stipulated above and no extension of time will be permitted for submission of
tenders.

4. The bidders are requested to note that it is mandatory to have a valid digital

certificate issued by any of the valid certifying authority approved by Govt. of
India to participate in the online bidding. The bidders are requested to ensure that
they have the same, well in advance or if any assistance is required for the purpose,
you can contact our service provider (M/s e-Procurement Technologies Ltd.) at the
under mentioned numbers:

Contact details:
M/s e-Procurement Technologies Ltd, Ahmedabad, Ph No.: 7859800609 / 9081000427.

Email: etender.support@eptl.in

OPENING OF BIDS: The tender will be opened online on the same day i.e.,on
13.08.2026 at 4.00 P.M. Any change in opening date and time will be notified by the
Bank in advance. Incomplete, unsighed pages, nhon-submission of required documents
or evidence as specified by the Bank will be treated as non-compliance and the
vendors’ bid will be liable for rejection.

CANCELLATION OF TENDER: Bank reserves the right to cancel the tender at any
time at its sole discretion without assigning any reason.

The bidders should quote in figures as well as in the words the rates, and amount
tendered by them. The amount for each item should be worked out and the requisite
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15.
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

totals given. Rates quoted by the bidder in item rate tender in figures and words shall be
accurately filled in so that there is no discrepancy in the rates, figures and words.
However, if a discrepancy is found the rates, which correspond with the amount worked
out by the bidder shall be taken as correct. If the bidder does not work out the amount of
an item or it does not correspond with the rate written either in figure or in words then the
rate quoted by the bidder in words shall be taken as correct. Where the rates quoted by
the bidder in figures and in words tally but the amount is not worked out correctly the
rates quoted by the bidder will be taken as correct and not the amount.

The tender documents must be filled in English and all the entries must be
made by the hand and Written in ink. If any of the documents are missing or
un- signed. The tender shall be considered invalid.

The acceptance of a tender will rest with the Competent Authority, who does
not bind himself to accept the lowest tender and reserves to himself the
authority to reject any or all of the tenders received, without assigning any
reasons. All tenders in which any of the prescribed conditions are not fulfilled,
or are incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to the
Bank under the terms of this contract may be deducted from the security
Deposit, or from any sum that may be or may become due to the Contractor
on any account whatsoever and in the event of the Security Deposit being
reduced by reasons of any such deductions, the Contractor shall within 15 days of being
asked to do make good in cash or by cheque any sum which have been deducted from
his security deposit.

Tender containing any condition leading to unknown/ indefinite liability, are
liable to be summarily rejected.

If at all any rebate(s) is/are to be offered the tenderer shall first quote his rates strictly on
the terms and conditions stipulated in tender document and then show separately and
rebate(s) offered specifying the conditions for such rebate(s). Failure to follow this
procedure will render the tender liable to summarily rejection.

Canvassing in connection with tenders is strictly prohibited and the tenders
submitted by the bidders who resort to canvassing will be liable to
rejection.

The tenderer should quote their (own) rates for undertaking the work.

All taxes including Sales Tax or any other tax on material or on finished works
like work's contract tax, turn over tax etc. in respect of this contract shall be
payable by contractor and the Bank will not entertain any claim whatsoever in
this respect.

Time is the essence of the contract. The work should be completed in 45 days
from the date of the work order issued to the contractor to commence
the work. The successful Contractor will have to give CPM/PERT chart of
various activities of work to be done so that the work gets completed within
the stipulated time. The chart shall be submitted within 7 days from the date
of acceptance of the work order.

Tenders for works shall remain open for acceptance for a period of 90 days
from the date of opening of tenders. If the tenderer withdraws his tender
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad

Regional Business Office at Nizamabad, Telangana State.

before the expiry of the said period or makes any modifications in terms and
condition of the tender which are not acceptable to the Bank, then the bank
without prejudice to any other right or remedy be at liberty to confiscate the
earnest money deposited by the tenderer.

It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he
will have to enter into an agreement for each component with the competent
authority in the Bank.

The tenderer, apart from being a competent contractor must associate himself
with the agencies of appropriate class who are eligible to tender for (I)
Interior (ii) electrical.

The tenderer should visit the site to ascertain the working conditions and local
authority regulations/restrictions if any and other information required for the proper
execution of the work.

The quantities of various items given in the schedule of quantities are
approximate. The quantities of work may vary at time of allotment/execution of
work. Bank reserves the right to omit/delete any item(s) of work from the
schedule at the time of allotment/before the commencement of work without
assigning any reason whatsoever. Contractor will be paid for the actual work
done at the site duly verified by the concerned official of the Bank.

The unit price shall be deemed to be fixed price. In case of extra items, a
record of labor charges paid shall be maintained and shall be presented
regularly to the Employer's for checking. The settlement will be made based on figures
arrived at jointly and taking unit price given in the contract assigned
to the successful Tenderer. In case, of extra items where similar or
comparable items are quoted in the tender, extra rates shall be based on
tender rates.

If the rate quoted by the contractor for any item/items are not workable or
abnormally lower than the market rate, the bank may demand Bank
guarantee from the contractor for satisfactory completion of these work. The
bank guarantee amount will be not less than 50% of the estimated amount of
the items for which the rates are not workable or abnormally low. This bank
guarantee will be released after completion of these works (unworkable and
abnormally low rated items) to the satisfaction of the bank.

No employee of the Bank is allowed to work as a Contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of
the Bank. This contract is liable to be cancelled, if either the contractor or any
of his employees is found any time to be such a person who had not obtained
the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor's service.

Contractor shall ensure deployment of a qualified B.Tech (Bachelor of technology)
Engineer at site, holding a valid degree certificate from a recognized institution for
duration of project execution with 5-7 years’ experience.

Contractor must be registered with ESIC and PF Recent paid valid document.
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

26. Contractor must have Valid Ac dealership with Any Company Which is Given In
approved List, must provide Company Installation and Warranty must be 1 year/as per
the manufacturer.

27. Estimated Cost Rs: 45.34 Lacs +GST.
28. Integrity Pact:

The Bank follows a transparent process for procurement of its various goods, services and
works, so that all the procurements can be completed with healthy competition and in all
fairness. Hence we have adopted Integrity Pact (IP) to be implemented in all our tenders
which are above a threshold limit.

The pact essentially envisages an agreement between the prospective bidders and the
buyer, committing the persons/officials of both sides, not to resort to any corrupt practices in
any aspect/stage of the contract. Only those bidders, who commit themselves to such a Pact
with the buyer, would be considered competent to participate in the bidding process. In other
words, entering into this Pact would be a preliminary qualification.

a. We have attached the format of Integrity pact below in which all pages of the
Integrity Pact are to be returned by the bidder duly signed by the same
signatory who signed the bid, i.e. who is duly authorized to sign the bid and to
make binding commitments on behalf of his firm/company.

b. Any bid not accompanied by Integrity Pact duly signed by the bidder shall be
considered to be a nonresponsive bid and shall be rejected straightaway.
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Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

Annexure-I|

APPLICATION FORM

1.  |Name of the contractor Firm/ company:
Type of Organisation
2. |(Whether Sole Proprietorship, Partnership, private
Limited or Co-op. body etc.)
3. | Year of establishment of the Firm/company
Whether registered with the registrar of companies /
4 registrar of firms
" |(if so, mention number & date of registration, and
submit supporting documents)
5 Year since the firm/ company is in the line of
" |business/ activity mentioned in eligibility criteria.
6. |Official/ registered address of the firm/ company
7. | Correspondence address of the firm/company
8.  |Email-1D of the firm/company
9 Landline number (with STD code) of the office/
" |firm
10. |Mobile number of the office/ firm/ company
11. |Name, mobile number & email ID of contact person
Name/s of partners / proprietor/ directors/ key person
12 of the firm
(Details of address, contact number, qualification etc
to be submitted at Annexure-1)
13 Address of office in Hyderabad/Secunderabad if
" |available.
14, GST Registration number
(Photocopy to be attached)
15. |PAN No.
16. |Registration for EPF/ RPFC
17. |Registration for ESIC
18. |Professional Tax registration no.

Signature of the Contractor
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Annexure-11
AFFIDAVIT /| DECLARATION

(To be executed on ¥100/- Judicial Stamp Paper or by Franking and duly notarized)

NAME OF THE WORK: Proposed Interior furnishing, Electrical and Air conditioning works
at Our Nizamabad Regional Business Office at Nizamabad, Telangana State.

DECLARATION REGARDING NON-BLACKLISTING / NON-DEBARMENT

I/We, Mls. ,  having our registered office at
, represented by Mr./Ms.
, authorized signatory of the firm/company, do hereby
solemnly affirm and declare as under:

. That our firm/company has not been blacklisted, banned, debarred, suspended, or
otherwise prohibited from participating in tenders/contracts by any Central Government
Department, State Government Department, Semi-Government Department, Public Sector
Undertaking (PSU), Public Sector Bank, Airport Authority of India, or any other
Government/Statutory Authority.

. That no order of bankruptcy, insolvency, winding-up, or liquidation has been passed
against our firm/company by any competent court or authority.

. That no penalty, liguidated damages, or adverse action has been imposed on our
firm/company by any client on account of fraudulent, unethical, or illegal activities.

. That our firm/company is not involved in any litigation or legal proceedings that would
adversely affect its ability to undertake and execute the above-mentioned work.

. That the information furnished in this declaration is true and correct to the best of my/our
knowledge and belief.

. I/We understand and agree that if any statement made herein is found to be false or
incorrect at any stage, Telangana Grameena Bank shall be at liberty to reject our bid

forthwith and, if a contract has already been awarded, to terminate the same without
prejudice to any other rights and remedies available to the Bank.

DEPONENT:

Signature of Authorized Signatory:

Name & Designation:

Name & Seal of Firm/Company:

Place:

Date:
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CHECK LIST
Details of Enclosures/List of documents to be uploaded

S|, Confirmation
No. Information of Submission
Tender document (Both technical & Price Bids) signed in all pages by
1. | authorized signatory with all supporting documents Yes/No
5 Copies of Power of Attorney/Board Resolution Authority to participate in Yes/No
' the tendering process/signing all relevant documents.
3. Proof of constitution Yes/No
(a) In case of sole proprietorship/HUF: an affidavit executed before a 1St
Class Magistrate that the applicant is the sole proprietor of the
firm/Karta of HUF
(b) In case of partnership firm: (Submit attested copies)
In case of private/Public Ltd. Co. Article of Association duly attested by
Notary Public
Power of attorney, if any, attested by Notary Public.
4, Certificate of Registration as contractor Yes/No
5. Certificate of Registration with taxation authorities (GST and PAN card) Yes/No
6. Details of requisite licenses Yes/No
7. Registration with EPF & ESIC Yes/No
8 Application Form should be filled in with complete details and upload Yes/No
" | (As per Annexure-l)
9 Copies of Audited Balance Sheet and P & L statement for last 03 Yes/No
" | Financial years ending 31.03.2025 & CA certificates
Attested copies of Award Letters/Work Orders/LOI for completed Yes/No
o works during the last Seven years ending by 31.03.2026
11. | Work completion certificates for each “similar” completed work. Yes/No
12 Pre contract Integrity Pact with Applicable Stamping (to be stamped Yes/No
" | as an Agreement)
13 Scanned Copy of EMD DD/ relevant valid MSE certificate whichever Yes/No
" | is applicable.
14 Affidavit / Declaration regarding non-blacklisting / non-debarment Yes/No
" | (As per Annexure-ll)

Signature of the Contractor
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GENERAL NOTES

PROCEDURE OF FILLING AND SUBMISSION OF TENDER

1) The tenderers should quote their rates in figures and words where the quantities have
been indicated in the relevant items of the schedule of quantities. Failure to do so may
invalidate the tender. Erasing or over writing shall not be allowed. Corrections in the
tender should be avoided if this becomes unavoidable, the entire rate (and not a portion
only) shall be scored out and signed (not simply initialed) by the tenderer as token of
such cancellation. A fresh rate in specified manner shall then be correctly written.

ii) In the event of the tender being submitted by a firm, it must be signed by a member
or members of the firm having legal authority to do so, and if called for, the legal
documents in support thereof must be produced for inspection and the same in the case
of the firm carried out by one member of a joint family. It must disclose that the firm is
duly registered under the Indian Partnership Act 1932. Any tender signed by a member
not holding a power of attorney shall be treated as informal.

iii) All corrections are to be initialed by the authorized officer only.

iv)The tenderer is to quote this rate in ink both in words and figures in English. In case
of any variation, the rates quoted in the words in the "Original” copy of the tender shall
only be valid. The tender shall be clearly and legibly written and whole writing must be
by the hand of the person signing the tender and with the same pen and ink. Failure to
do so may invalidate the tender.

v) The employer reserves to itself the right to accept the lowest or any tender or split
up and distribute any items of work to any specialist firm or firms without assigning
any reason. The employer reserves the right to split up and distribute the work to more
than one tenderer, if necessary. Person tendering shall submit and return together with
his tender, this conditions of contract, specifications and the priced schedule of
quantities and all set of papers signed on all the pages in a sealed cover. Signature will
be deemed to be the acceptance of the contents of these tender papers by the tenderer.
All enclosures to the tender shall be in duplicate.

vi) Tenderer shall note that their tenders shall remain open for acceptance for a

minimum period of three months from the date of opening the tenders. The tender must
be unconditional. Conditional tenders may be summarily rejected.

SUBMISSION OF TENDERS:

The tenders are to be submitted online along with the copy of "General Clause of
Contract and Technical Specifications” duly signed by the tenderer as mentioned in the
tender notice. The authorized representatives of the tenderer may present during
opening of the e-tender.

RATES TO INCLUDE:

While quoting their rates the tenderer should include the following if otherwise not
stated herein before.

a) Necessary cost of taking samples of materials supplied by them for
construction including cement and steel, wood/tiles etc., testing of the same at
Govt.'s /Approved laboratory including transportation, cost of the samples, as and
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when required, b). Submission of test reports of other materials as may be
specified by Architects or Bank's Engineer.

3. WORKING HOURS:

The Contractor has to execute the work on nights & on holidays if required as per the
instructions of the Bank. No extra payments will be made for the work being done
during odd hours or on holidays.

4. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than
the work site handed over to him.

5. LABOUR HUTMENT:
Shelter or stay for the laborers has to be arranged by the contractor at his own
expense and responsibility.

6. IDLE LABOUR:
In case the construction work is held up for any site conditions not attributable to the
contractors or for any decisions/instructions/wants of details from the Employer /
Architects or for any of the conditions as per Article 30 of General conditions of
contract shall be allowed reasonable extension of time by the employer but any claim
for idle labour shall lie under the above conditions. Contractor's quoted rates should
include for all such contingencies.

The contractor shall engage one competent person at site who shall take the
instructions from the Architects. The work should not suffer due to lack of supervision,
manpower and materials.

7. The Contractor is required to co-ordinate his works along with other agencies working
at site. He has to reimburse any of the damage made by him or any of his
representatives for any of the other agency or owner at site,

8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition, Paneling, masonry work etc., and providing panels of the same finish in
partitions, paneling shall not be paid extra.

0. The contractor is required to fabricate a sample where required, or any item so installed
for approval. Any changes made by the Architect'ssEmployers, in the sample to the
specifications as mentioned in the tender, shall not be deducted or paid extra. The bulk
production of the furniture can only be taken up after the final approval of the sample
of the item.

11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The
partition frame shall be firmly fixed to the floor and ceiling by using suitable wall plugs
and screws.

12. The contractor shall check all dimensions before fabricating and fixing the
partitions or ceiling in position at site.

13. AIll measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done.

14. All measurements shall be as per relevant 1.S.1, standards.
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
quantities and in the specifications and conditions laid down hereinafter and, in the drawings,
the work shall be carried out as per standard specifications and under the direction of
Employer / Architect.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject or context otherwise requires:

i) EMPLOYER: The term employer shall denote Telangana Grameena Bank, Head
Office at Nallakunta, Hyderabad and any of its employees representative authorized on
their behalf.

ii) ARCHITECTS / CONSULTANTS: The term Architects shall mean
M/s BURMAN ET.AL, Hyderabad in the event of his / their ceasing to be the
Architects for the purpose of this contract such other persons as the employer shall
nominate for the purpose.

iii) CONTRACTOR: The term contractor shall mean (Name
and address of the contractor) and his/ their heirs, legal representative, assigns and
SUCCessors.

iv) SITE: the site shall mean the site where the works are to be executed as shown
within boundary in red border on the site plan including any building and erections
thereon allotted by the Employer for the contractor's use.

V) SITE ENGINEER: Any other Engineer appointed from time to time by the
Employer and certified in writing to the Architects and the Contractor, to act as
Engineer for the purpose of the Contract in the place of the above said.

vi) DRAWINGS: The work is to be carried out in accordance with drawings,
specifications, the schedule of quantities and any further drawings which may be
supplied or any other instruction, which may be given by the Employer during the
execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule
of quantities are to be kept at site and the Employer/ Architects shall be given access to
such drawings or schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed
drawings and/or dimensional sketches there for and have it confirmed by the
Employer/Architects as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere
in drawings, specifications and schedule of quantities or to additional instructions at
least 10 days ahead from the time when it is required for implementation so that the
Employer may be able to give decision thereon.
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vii) "The Works” shall mean the work or works to be executed or done under this
contract.

viii)  "Act Of Insolvency " shall mean any act as such as defined by the Presidency
Towns Insolvency Act or in Provincial Insolvency act or any amending status.

iX) "The Schedule Of Quantities” shall mean the schedule of quantities as
specified and forming part of this contract.

X) "Priced Schedule Of Quantities” shall mean the schedule of quantities duly
priced with the accepted quoted rates of the contractor.

Xi) “Contract” shall mean the Articles of Agreement, the general conditions
special conditions, the appendix, the schedule of quantities, specifications and
drawings attached here to and duly signed.

xii)  “Contract Price” shall mean the sum named in the Tender subject to such
additions thereto or deductions there from as may be made under the provisions
hereafter contained.

xiii)  “Notice in Writing” or written notice shall mean a notice in writing, type or
printed characters sent (unless delivered personally or otherwise provided to have been
received) by registered post to the last known private or business address or registered
office of the addressee and shall be deemed to have been received when in the ordinary
course of post proof would have been delivered.

Xiv)  “Net Prices” any arriving at the Contract amount the Contractor shall have
added to or deducted from the total of the items if the Tender any sum, either as a
percentage or otherwise, then the next price of any item in the tender shall be the sum
arrived at by adding to or deducting from the actual figure appearing in the tender as
the price of that item a similar percentage or proportionate sum. Providing always that
in determining the percentage or proportion of the sum so added or deducted by the
contractor, the total amount of any Prime Cost items and provisional sums of money
shall be deducted from the total amount of the Tender. The expression 'net rates' or 'net
prices' when used with reference to the contract or account shall be hold to mean rates
or prices so arrived it.

xv)  “Virtual Completion” shall mean the building is in the opinion of the Architect
and Employer fit for occupation.

xvi)  Words importing persons include firms and corporations. Words importing the
singular only, also include the plural and vice verse where the Context requires.

2. SCOPE OF CONTRACT

The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract and with the directions of and to the satisfaction of the
Architect and Employer. The architect with approval of Employer issue further
drawings and/or written instructions, details directions and explanations which
hereafter collectively referred to as 'Architects Instructions'. In regard to:

a) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work.
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b) Any discrepancy in the drawings or between the schedule of quantities and /
or drawings and /.or specification.

C) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof

d) The demolition removal and / or re-execution of any work executed by the
contractor/s.

e) The dismissal from the work of any persons employed there upon.
f) The opening up for inspection of any work covered up

g) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (Defect Liability
Period).

The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's or his agent / Architect's instructions, provided always that verbal
instructions, directions and explanations given to the contractor's or his representative
upon the works by the Employer's or his agent/Architects shall, if involving a variation,
be confirmed in writing to the contractor/s within seven days. No works for which rates
are not specifically mentioned in the priced schedule of quantities, shall be taken up
without written permission of the Employer or his agent / Architects. The employer in
consultation with the Architects as provided in clause "variation™ shall fix rates of
items not mentioned in the priced schedule of quantities.

Regarding all factory made products for which ISl marked products are
available, only products bearing ISI marking shall be used in the work.

3 TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, access and storage for materials and removal
of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and
other charges as also for any special difficulties and including police restriction for
transport etc., for proper execution of work as indicated in the drawings. The
successful tenderer will not be entitled to any claim of compensation for difficulties
faced or losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the employer or his agent /
Architect might be deemed to have reasonably been inferred to be so existing before
commencement of work.

4.  TENDERS

The entire set of tender paper issued to the tenderer should be submitted fully priced
and also signed on the last page together with initials on every page. Initial / signature
will indicate the acceptance of the tender papers by the tenderer.

(Also see general rules and instructions for the guidance of Tenderers) The

schedule of quantities shall be filled in as follows:
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1) Amount column to be filled in for each item and the amount for each sub head as
detailed in the "Schedule of Quantities".

if) All corrections are to be initialed by authorized signatory only.

iii) In case of any errors / omissions in the quoted rates, the rates given in the tender
marked 'original’ shall be taken as correct rates.

No modifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his option offer his comments or modifications in a separate sheet
of paper attached to the original tender paper.

The Employer reserves the right to reject the lowest or any tender and also to
discharge any or all of the tenders of each section or to split up and distribute any
item of work to any specialist firm or firms, without assigning reasons.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable and self-supporting. If called upon by the Employer/Architects detailed
analysis of any or all the rates shall be submitted. The Employer/Architects shall not be
bound to recognize the contractor's analysis.

The works will be paid for as "measured work™ on the basis of actual work done and
not as "lumpsum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed in
this connection. In the case of lump-sum charges in the tender in respect of any items
of work will be made for the actual work done on the basis of lumpsum charges as will
be assessed to be payable by the Employer/Architects,

The employer has power to add, omit from any work as shown in drawings or
described in specifications or include in schedule of quantities and intimate the same in
writing but no addition, omission or variation shall be made by the contractor without
authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period
of three months from the date of opening of the tender.

S. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the
draft agreement form enclosed and the schedule conditions. The contractor shall pay for
all stamps and legal expenses, incidental thereto. However the written acceptance by
the employer of a tender will constitute a binding contract between the employer and
the person so tendering whether such formal agreement is or is not subsequently
executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The Contractor shall comply with all applicable statutory provisions relating to the
works, including the regulations and bylaws of any local authority, utility companies

Signature of the Contractor Page 21 of 77



Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

(such as water, electricity, and other relevant service providers), or other governing
bodies whose systems the structure is intended to be connected with. If any variation
from the approved drawings or specifications becomes necessary in order to comply
with such provisions, the Contractor shall notify the Architect in writing, clearly
specifying the proposed variations and the reasons for them. The Contractor shall then
apply for instructions regarding the same. If no instructions are received from the
Architect within ten (10) days of such written notice, the Contractor shall proceed with
the work in accordance with the relevant statutory provisions, regulations, or bylaws.

The Contractor shall bring to the attention of the Architect all notices required by the said
acts, regulations or bylaws to be given to any Authority, and pay to such authority or to any
Public Officer all fees that may be properly chargeable in respect of the works, and lodge
the receipts with the Architect / Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights,
designs, trademarks or name or the protected rights in respect of any constructional plant,
machine, work or material used for or in connection with the works or temporary
works and from and against all claims, demands, proceedings, damages, costs, charges,
and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall
defend all actions arising from such claims, unless he has informed the Architects, before
any such infringement and received their permission to proceed and shall himself pay all
royalties, license fees, damages, coat and charges of all and every sort that may be legally
incurred in respect thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all duties royalties, cess and
sales tax, works contract tax or any other taxes or local charges if applicable. No extra
claim on this account with in any case be entertained by the bank.

8. NOTICES AND STATUTORY REGULATIONS:
The Contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the
relevant statutory authorities including contract labor (Regulation and Abolition) Act
1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared In
accordance with the Standard Procedure of the Architects shall be considered to be
approximate and no liability shall attach to the Architect for any error may be discovered
therein. The Employer reserves the right to execute only a part or the whole or any excess
thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness
and sufficiency of his tender for the works and of the prices stated in the Schedule of
Quantities and /or the Schedule of Rates and Prices, which rates and prices shall cover all
things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this
contract or any work, which is not included in this contract by the other Agency, or
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persons and contractor shall allow all reasonable facilities and use of his scaffoldings
for the execution of such work. The main contractor shall extend all cooperation in this
regard.

EARNEST MONEY AND SECURITY DEPOSITS:

The tenderer will have to deposit an amount of Rs. 45,000/- (Rupees Forty Five
Thousand Only) in the form of Bank draft drawn in favour of The General Manager
-OPERATIONS, Telangana Grameen Bank, payable at Hyderabad at the time of
submission of tender as an Earnest money. The employer is not liable to pay any
interest on the earnest money. The Earnest money of the unsuccessful tenderers will be
refunded without any interest soon after the decision to award the work is taken after
the expiry of the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit as initial
security deposit a further sum to make up 3% of the value of the accepted tender
including the Earnest Money. The initial security deposit (ISD) will have to be made
within Seven days from the date of acceptance of offer, failing which the employer
at his discretion may revoke the letter of acceptance and confiscate the earnest money
deposit furnished along with the tender. It shall be refunded to the contractor within 2
months on completion of the entire works without any interest and after the certificate
of virtual completion is issued by the architect.

Apart from the initial security deposit made as above, retention money shall be
deducted from progressive running bills @ 7% of the gross value of each running bill.

Total Security Deposit will be 10% =3% of Tender amount including EMD (ISD) +
FSD/Retention money (7%)

ISD will be refunded after completion of work and on Issue of virtual completion
certificate by the Architect/Bank. FSD/Retention money will be refunded on completion
of the defect’s liability period of one-year virtual completion of work without any interest.

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and mean of the drawings, schedule of quantities and specifications
taken together whether the same may or may not be particularly shown or described therein
provide that the same can reasonably be inferred there from and if the contractor finds any
discrepancies therein he shall immediately and in writing, refer the same to the Employer /
Architects whose decision shall be final and binding.

TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

The Contractor shall be allowed admittance to the site on the 'Date of Commencement stated
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly
proceed with the complete the same (except such painting or other decorative work as the
Architect may desire to delay). On or before the 'Day of Completion' stated in the Appendix
subject nevertheless the provision for extension of time hereinafter contained.

If in the opinion of the Architect the works be delayed:

a. by force major or
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b. by reason of any exceptionally inclement weather or

c. By reason of proceedings taken or threatened by or dispute with
adjoining or neighboring owners or public authorities arising, than through
the Contractor's own default or

d By reason of, commotion, local combination of workmen or strike
or lock-out effecting any of the buildings traders or

e. By reason of the Architects instructions as per clause 2, or

f.  In consequence of the Contractor not having in due time, necessary
instructions ~ from the architect for which he shall have specifically applied in
writing ahead of time, giving the Architect reasonable time to prepare such
instructions, the Architects shall make a fair and reasonable extension of time
for completion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible; give written
notice thereof the Architect, but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all they may reasonably be required, to the
satisfaction of the Architect to proceed with the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM
Program for carrying out the work stage in the stipulated time for the approval of Architect
/Employer and follow strictly the approved time schedule incorporating charges if any, to
ensure the completion of the work in stipulated time. A graph or chart on individual
work shall be maintained showing the proportionate progress of work week by week by
Architect a weekly progress report stating the number of skilled and un skilled labourers
employed on the work, working hours done, place, type, and quantity of work done during the
period. The Contractor must inform the Architect within 10 days in advance of all drawings
and details required by him from time to time. The Contractor shall adhere to the approved
program and arrange for the materials and labour etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the
work, the Architect / Employer may take suitable action as deemed fit without prejudice to
any terms and conditions of the contract.

LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer / Architects within the
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as
given below by way of liquidated damages and not as penalty during which the work
remains un commenced or unfinished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or
within any sanctioned extended time, he will have to pay liquidated damages at 1% of
contract amount for each week beyond the date mat the work remains incomplete subject to
maximum of 10% of the contract value (without extra items).

NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and
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other companies, and/or authorities with whose systems the structures were proposed to have
connection and shall before making any variations from the drawings or specifications that
may be associated to so conform, give the Employer / Architects written notices specifying
the variations proposed to be made and reasons for making them and apply for instruction
thereon. The Employer/Architects on receipt of such intimation shall give a decision within a
reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public
officer all fees that may be properly chargeable in respect of the work and lodge the
receipts with the Employer.

The contractor shall indemnify the Employer against all claims in respect of patent
rights, Royalties, damages to buildings, roads or members of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer saved harmless and indemnified in all respects from such actions, costs
and expenses.

16. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best and
most workmanlike manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by the Employer/
Architects during the execution of entire work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required
by the Employer/ Architects, the contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as
prescribed by the employer/ Architects at his own cost to prove that the materials
etc., under test conform to the relevant 1.S. Standards or as specified in the
specifications.

The necessary charges for preparation of mould (in case of concrete cube),
transporting, testing etc., shall have to be borne by the contractor. No extra payment
on this account should in any case be entertained by the bank.

All the materials (except where otherwise described) stores and equipment required for
the full performance of the work under the contract must be provided through normal
channels and must include charges for import duties, sales tax, octroi and other charges and
must be the best of their kind available and the contractors must be entirely responsible
for the proper and efficient carrying out of the work The work must be done in the best
workmanlike manner. Samples of all materials to be used must be submitted to the
Employer / Architects when so directed by the Engineer/ Architects and written
approval from Employer/ Architects must be obtained prior to placement of order.

Any damage (during constructions) to any part of the work for any reasons due to rain,
storm, or negligence of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

When the work be suspended by reason of rain, strike, lock-outs or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.
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The contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen or sub-
contractor and any damage caused must be made good by the contractor at his own
expenses.

17. REMOVAL OF IMPROPER WORK:

The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer/ Architects
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanship not in accordance with
the drawings and specifications or instructions. In case the contractor refuses to comply
with the order the Employer shall have the power to employ and pay other agencies to
carry out the work and all expenses consequent thereon or incidental thereto as certified
by the Employer/ Architects shall be borne by the contractor or may be deducted from
any money due to or that may become due to the contractor. No certificate, which may
be given by the Architects, shall relieve the contractor from his liability in respect of
unsound work or bad materials.

18. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative
of the Employer and also of the Architect. The duties of the Employer representative are
to watch and supervise the works and to test any materials to be used of workmanship
employed in connection with the works. He shall have no authority either to relieve the
Contractor of any of his duties or obligations under the Contract, or except those
expressly provided hereunder, to order any work involving delay or any extra payment
by the Employer or any variation of or in the works.

The contractor shall afford the Employer's representative every facility and assistance for
examining the works and materials and checking the measuring time and materials.
Neither the Employer's representative nor any assistant to the Architect shall have power
to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction any
day-work, additions, alterations, deviations or omissions unless such an authority may be
specially conferred by a written order of the Architect / Employer.

The Employer's Representative shall have to give notice to the Contractor or his
foreman about the non-approval of any work or materials and such works shall be
suspended or the use of such material should be discontinued until the decision of the
Architect is obtained, the work will from time to time be examined by the Architect or
the Employer's representative but such examinations shall not in any way exonerate the
Contractor from the obligation to remedy defects which may be found to exist at any
stage of the work after the same is completed. Subject to the limitations of this clause,
the Contractor shall take instruction from the Architect / Employer.

19. CONTRACTOR'S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of the Employer/ Architects. The contractor shall engage at
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least one experienced Engineer as site-in-charge for execution of the work. The
contractor shall employ in connection with the work persons having the appropriate skill
or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible. No labourer
below the age of sixteen years and who is not an Indian National shall be employed on
the work.

Any labourer supplied by the contractor to be engaged on the work on day work basis
either wholly or partly under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation including the
requirements of

a) The payment of Wages Act,

b) Employer's Liability Act

c) Workmen's Compensation Act

d) Contract Labour (Regulation & Abolition) Act 1970 and Central Rules 1971
e) Apprentices Act. 1961

f) Minimum Wages Act

9) Any other Act or enactment relating thereto and rules framed there under from
time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance
of proper environmental sanitation of the area where the contractor's labourers are
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid,
malaria and other contagious diseases. The contractor shall provide, maintain and keep
in good sanitary condition adequate sanitary accommodation and provide facilities for
pure drinking water at all times for the use of men engaged on the works and shall
remove and dear away the same on completion of the works. Adequate precautions shall
be taken by the contractor to prevent nuisance of any kind on the works or the lands
adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers
engaged on the works. The contractor will take all safety measures/precautions
during the work. Any accident occurred due to negligence or any other reasons
shall be the responsibility of the contractor and the bank shall have no liability in
this regard. He shall within 24 hours of the occurrence of any accident at or about
the site or in connection with execution of the works report such accident to the
Employer and also to the competent Authority where such report is required by
law.

20. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who may in the opinion of the Employer be unsuitable
or incompetent or who may misconduct him. Such discharges shall not be the basis of
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any claim for compensation or damages against the Employer or any of their officer or
employee.

21. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and
the contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, shall take a new partner, without written consent
of the Employer and no subletting shall relieve the contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress.

22. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and/or decorative part of property
which may arise from the operations or neglect of himself or of any sub-contractor or of
any of his or a sub-contractor 's employees, whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the
carrying out of this contract The clause shall be held to include inter-alias, any damage
to buildings whether immediately adjacent or otherwise, and any damage to roads,
streets, foot paths ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather.
The contractor shall indemnify the Employer and hold harmless in respect of all and any
expenses arising from any such injury or damages to the person or property as aforesaid
and also in respect of any damages made in respect of injury of damage under any acts
on compensation or damage consequent upon such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. The insurance must be placed with a company
approved by the Employer and must be effected jointly in the name of the Employer and
contractor and the policy lodged with the Employer. The scope of insurance is to include
damage or loss to the contract itself till this is made over in a complete state. Insurance
is compulsory and must be affected from the very initial stage. The contractor shall also
be responsible for anything, which may be excluded from damage to any property
arising out of incidents, negligence or defective carrying out of this contract

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in
respect of any such claim or damages from any sums due or to become due to the
contractor.

23. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or a subordinate deputed
by him shall give reasonable notice to the contractor. If the contractor fails to attend at
the measurements after such notice or fails to countersign or to record the difference
within a week from the date of measurement in the manner required by the Site Engineer
then in any such event the measurements taken by the Site Engineer or by the
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subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.

24.  PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer's/
Architects. Normally one interim bill shall be prepared each month subject to minimum
value for interim certificate as stated in these documents. The bills in proper forms must
be duly accompanied by detailed measurements in support of the quantities of work done
and must show deductions for all previous payments, retention money, etc.

The Employer/Architect shall issue a certificate after due scrutiny of the contractor's bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents.

The Employer will deduct all statutory deductions such as IT, WCT and retention money
described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and
taken away and reconstructed, or re-erected or be considered as and admission of the due
performance of the contract, or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude, determine or affect in any way the power of the Employer under
these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any officer may vary or affect the contract The final bill shall be submitted by
the contractor within one week of the date fixed for completion of the work or of the date of
certificate of completion furnished by the Architect and payment shall be made within one
week from the date of receipt of Architect's certificate.

FINAL PAYMENT

The final bill Shall be accompanied by a certificate of completion from the Employer /
Architects. Payments of final bill shall be made after deduction of Retention Money as
specified in clause 11 of these conditions, which shall be refunded after the completion of the
Defects Liability Period after receiving the Employer's/ Architect's certificate that the contractor
has rectified all defects to the satisfaction of the Employer/Architects. The acceptance of the
payment of the final bill by the contractor would indicate that he have no further claim in
respect of the work executed.

25. VARIATION/ DEVIATION

The tender rates shall be applicable for any increase in the tendered quantities up to
variations of +25%. If the quantity of work to be executed varies beyond +25%, the rate for
the quantity beyond +25% of such items will be derived as per standard method of rate
analysis based on prevalent fair price of labour, material and other components as
required (market rate analysis). In case the quantity decreases or item/s omitted/deleted
at the time of allotment/ commencement/ execution, the contractor will be paid for the
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actual work done at the site duly verified by the concerned officials of the Bank. Nothing
extra will be paid by the Bank on account of omission/deletion of items or decrease in
the Quantity of items. The Bank shall not entertain any claim whatsoever from the
contractor on this account.

The price of all additional items/ non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not
available, the rates for suet-, items will be derived as per standard method of rate
analysis based on prevalent fair price of labour, material and other components as
required with 15% towards contractor's profit and overheads.

26. SUBSTITUTION

If the contractor desires to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ Architects in writing for any such substitution well
in advance. Materials designated in this specification indefinitely by such term as
"Equal™ or" Other approved" etc. specific approval of the Employer/ Architect has to be
obtained in writing.

27. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works dean and in a workmanlike condition to the
satisfaction of the Employer/ Architects.

28. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, shrinkage, settlements or other faults, which may appear within 12 months
after completion of the -work. In the default, the Employer may employ and pay other
persons to amend and make good such damages, losses and expenses consequent thereon
or incidental thereto shall be made good and borne by the contractor and such damages,
loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct from
any money due to the contractor a sum equivalent to the cost of amending such work and
in the event of the amount retained being insufficient recover that balance from the
contractor from the amount retained under clause no. 11 together with any expenses the
Employer may have incurred in connection therewith.

29. CONCEALED WORK

The contractor shall give due notice to the Employer/ Architects whenever any work is
to be buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions
taken before such burial, in default whereof the same shall, at the opinion of the
Employer/ Architect be either opened up for measurement at the contractor's expenses or
no payment may be made for such materials. Should any dispute or differences arise
after the execution of any work as to measurements etc., or other matters which cannot
be conveniently tested or checked, the notes of the Employer/ Architects shall be
accepted as correct and binding on the contractor.
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30. IDLE LABOUR

Whatever the reasons may be no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any
circumstances.

31. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to
proceed with due diligence in the performance of his part of the contract or if he shall
more than once make default, the Employer shall have the power to give notice in
writing to the contractor requiring the work to be proceeded within a reasonable manner
and with reasonable dispatch, such notice purport to be a notice under this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove
from the site of the works or from any ground contiguous thereto any plant or materials
to subsist from the date of such notice being given until the notice shall have been
complied with. If the contractor fails to start the work within seven days after such
notice has been given to proceed with the works as therein prescribed, the employer may
proceed as provided in clause 32. (Termination of Contract by Employer)

32. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory
or being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a composition for the benefit of the greater part, in number
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or
if the Official Assignee in insolvency, or the Receiver of the contractor in insolvency,
shall repudiate the contract, or if a receiver of the contractor's firm appointed by the
court shall be unable within fourteen days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the employer that he is able to carry out and fulfill
the contract, and if so required by the employer to give reasonable security therefore, or
if the contractor shall suffer execution to be issued, or shall suffer any payment under
this contract to be attached by or on behalf of and of the creditors of the contractor, or
shall assign, charge or encumber this contract or any payments due or which may
become due to contractor, there under, or shall neglect or fail to observe and perform all
or any of the acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice shall have been given to the contractor
in manner hereinafter mentioned requiring the contractor to observe or perform the same
or shall use improper materials of workmanship in carrying on the works, or shall in the
opinion of the employer not exercise such due diligence and make such progress as
would enable the work to be completed within due time agreed upon, and shall fail to
proceed to the satisfaction of the employer after three clear days notice requiring the
contractor so to do shall have been given to the contractor as hereinafter mentioned or
shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the employer
of the obligations and liabilities of the contractor the whole of which shall continue in
force as fully as if the contract, had not been so determine and as if the works
subsequently executed by or on behalf of the contractor (without thereby creating any
trust in favour of the contractor) further the employer or his agent, or servants, may enter
upon and take possession of the work and all plants tools scaffolding sheds machinery,
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steam, and other power, utensils and materials lying upon premises or the adjoining
lands or roads and sell the same as his own property or may employ the same by means
of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works, and
the contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other contractors or other persons or person employed from completing and
finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the employer shall give notice
in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within a period of 2 months after receipt by him the employer
may sell the same by Public Auction and shall give credit to the contractor for the
amount so realized. Any expenses or losses incurred by the employer in getting the
amount payable to the contractor by way of selling his tools and plants or due on account
of work carried out by the contractor prior to engaging other contractors or against the
Security Deposit.
INDEMNITY CLAUSE

Contractor agrees to indemnify and hereby keeps the Bank indemnified from any third-
party claim, suit, or proceedings and against all actions, claims, frauds, loss, damages,
costs, charges, expenses (including Attorney/ Advocate fees and legal expenses) which
the Bank may suffer or incur on account of breach of confidentiality obligations or any
deficiency in services rendered by Contractor or any act of commission/omission on
the part of the employees, agents, representatives, Sub-Contractors, etc of contractor.
The Contractor agrees to make good the loss suffered by the Bank on first demand
made by the Bank in this regard which shall be final conclusive and binding on
contractor.

Contractor shall indemnify and keep indemnified the Bank from time to time for all
costs, penalties, expenses or damages, etc. that the Bank incurred as a result of any
violation of any provision of this tender or work order or agreement or negligence by
the contractor.

Contractor and officials of Contractor or its Representative agrees that the Confidential
Information of the Bank shall be use solely for the purposes consented by the Bank as
evidenced in writing. Contractor and any of its officials or Representatives shall not
without the prior consent of the Bank or as expressly permitted herein, disclose,
publish or reveal or cause it to be disclosed, published or revealed or make available to
any other person, or use or allow others to disclose or use, the Confidential
Information in any manner whatsoever.

Contractor shall be directly and vicariously liable to indemnify the Bank in case of any
misuse of data/information of the Bank by the Contractor or any of its officials or
Representatives deliberate or otherwise and this includes intangible / reputation losses
of the Bank.

. The work order/ Agreement shall be effective from the date hereof and shall continue
till expiration or termination of the work order/ agreement due to cessation of the
business relationship between the parties. However, the obligation of the Contractor
and any of its officials or Representatives to keep the Confidential Information in
confidence shall continue to be binding and applicable without limit in time except and
until such information enters the public domain.
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LIMITATION OF LIABILITY

Contractor hereby agrees and declares that it shall be the sole responsibility of
Contractor to comply with the provisions of all the applicable laws, concerning or in
relation to rendering of services by contractor as envisaged under this agreement.

Contractor shall procure and maintain all necessary licenses permissions, approvals
from the relevant authorities under the applicable laws throughout the currency of this
agreement.

Contractor shall be solely liable & responsible for compliance of applicable Labour
Laws in respect of its employees, agents, representatives, Sub-Contractors, etc and in
particular Laws relating to terminal benefits such as Pension, Gratuity, Provident Fund,
Bonus or other benefits to which they may be entitled and the Bank shall have no
liability in this regard.

. The persons engaged by Contractor shall not be the employees of the Bank and the

Bank shall neither be responsible in any manner for payment of wage remuneration nor
payment for PF, EPF due to such employees. It shall be the sole responsibility of
Contractor to handle all issues relating to the personnel engaged by Contractor.

Contractor hereby represents and warrants that it has full authority to enter into this
Agreement and render the services as envisaged under this agreement and all
Corporate or other necessary approvals have been obtained for entering into this
Agreement with Bank. Further, the persons executing this agreement on behalf of the
Contractor have full authority and power to execute this agreement and bind
Contractor.

ARBITRATION

In the event of any disputes, differences, claims arise between the parities hereto
touching or concerning the works or the execution or maintenance thereof this contract
or "Act thereof or to the rights or liabilities of the parties or arising out of or in relation
thereto whether during or after determination foreclosure or breach of the contract (other
than those in respect of which the decision of any person is by the contract expressed to
be final and binding) shall first endeavor to settle such differences, disputes, claims or
questions by friendly consultation and failing such settlement within 30 days from
reference of such differences, disputes, claims or questions by one Party to the other, the
same shall be referred to the arbitration in accordance with the Indian Arbitration and
Conciliation Act, 1996.

The arbitral tribunal shall be composed of three arbitrators, one arbitrator each to be
appointed by each of the Parties and a third arbitrator to be appointed by the mutual
consent of the arbitrators so appointed. If the Parties fail to appoint an arbitrator, the
arbitrator shall be appointed in accordance with the Arbitration and Conciliation Act,
1996. The seat and venue of arbitration shall be at Hyderabad and the arbitration shall be
conducted in the English language. The Courts in Hyderabad alone shall have
jurisdiction over such arbitration proceedings.

The work under the Contract shall, however, continue during the arbitration proceedings
and no payment due or payable to the contractor shall be withheld on account of such
proceedings.
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The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time
for making and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute in accordance with the terms of
the contract and give a reasoned award.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and
of the award including the fees, if any, of the Arbitrator who may direct to and by whom
and in what manner, such costs or any part thereof shall be paid and may fix or settle and
amount of costs to be so paid.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration and Conciliation Act, 1996 or any
statutory modification or re-enactment thereof and the rules made there under, and for
the time being in force, shall apply to the arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.

SPECIAL CONDITIONS OF CONTRACT

. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the
Architect, in accordance with the signed drawings and specifications and such further
drawings and details as may be provided by the Architect, and in accordance with such
written instructions, directions and explanations as may from time to be given by the
Architect, whose decision as to the sufficiency and quality of the work and materials
shall be final and binding upon all parties. If the work shown on any such further
drawings or work that may be necessary to comply with any such instructions directions
or explanations, be in the opinion of the contractor extraction that comprised in or
reasonably to be inferred from the contract he shall before proceedings with such work,
give notice in writing to this effect to Architect, and in the event of the Architects agree
to the same in writing the contractor shall be entitled to an allowance in respect of such
extra work as on authorized extra. If the Architect and the contractor fail to agree as to
whether or to there is an extra, then, if the Architect decided that the contractor is to
carry out the said work, the contractor shall do so, and the question whether or not there
is any extra, and it so the amount thereof, shall failing agreement, be settled by
Arbitration as hereinafter provided, but such references shall in no way delay the
fulfillment of this contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
Architect's signature, it bears express words stating that is intended to be such an order
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or bears a remark '"VALID FOR EXECUTION'. No claim for payment for extra work
shall be allowed unless the said work shall have been executed under the provisions of
clause 6 (Authorities notices, patent right and royalties) or by the Authorities of
directions in drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities
shall be furnished by the Architect to the Contractor. The Architect shall furnish within
such time, as he may consider reasonable, one copy of any additional drawing, which is
his opinion, may be necessary for the execution of any part of work. Such copies shall be
kept at the works, and the architect or his representatives shall, at all reasonable times
have access to the same and shall be return to the Architect by the contractor before the
issue of the Final certificate. The contract shall remain in the custody of the Architect,
and shall be produced by him at his office as and when required by the Employer or by
the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will have to check up all drawings and
schedule of quantities, and will have to get an immediate clarification from the Architect
on any point that he feels is vague or uncertain. No claim of damages or compensation
will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract (including the schedule of Quantities,
the specifications and all drawing pertaining there to) an as advised by Employer /
Architect from time to time is to carried out and completed in all its parts to entire
satisfaction of the Employer / Architect. Any minor details of the work which may not
have been definitely referred to in this contract, but which are usual in practice and
essential to the work, are deemed to be include in this contract. Rates quoted in the
Schedule shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties
duties, excise, turnover tax, sales tax on works contract, etc., as well as transportation,
so as to execute the contractor as per the rules and regulations of Local Bodies, State
Government and Government of India.

The rates quoted in the tender should include all charges for:
a. Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b. Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes,
tools, materials and workmanship protection from weather, shuttering, temporary

supports, platform and maintenance of the same.

c.Covering for the walling and other works during inclement weather or skirting or
whenever directed as necessary.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent an adequate number of qualified
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing
materials at site and outside laboratory, (3) for other general supervision. Their
appointment shall be approved by the Employer / Architect. The site Engineers shall not
be removed from the site without the written consent of the Employer / Architect
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5. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large
scale details take precedence over small scale drawings. In case of discrepancy, the
contractor is to ask for a clarification before proceeding with the work. Accordingly if
any work is executed without prior clarification it is liable to be rejected and shall not be
paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for Architect's
approval immediately after issue of the work order and display the approved charts in the
site office. He shall also make bar charts indicating individual items and during the
progress of work he shall update the bar charts showing the proportionate progress of
work every week. He shall to strictly adhere to the programme of works as per
CPM/PERT charts and show the proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean
that he has taken into consideration the availability of all material of approved make and
quality in sufficient quantities at site to enable him to complete the entire work in the
stipulated period.

Contractor will get sample of all materials approved by the Employer / Architect before
placing order / purchase / procurement. They shall conform to 1.S. codes and or tender
specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best
make / source or supply and it will be got approved by Employer / Architect before
procurement.

In case sufficient quantities of approved quality materials from approved source are not
available in time, contractor may have to procure the same for neighboring area with
longer leads as required and directed at no extra cost. The material will be, however as
per relevant I.S code as and wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the
Contract, such material shall not be removed there from (except for the purposes of
being used on the works) without the written authority of the Employer / Architect and
when the contractor shall have received payment in respect of any certificate in which
the architect shall have stated that he has taken into account to value of such unfixed
materials on the works such material shall become the property of the Employer and the
contractor shall be liable for any loss or damage to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and
equipment at site and he will provide full time watchman / watchmen to lock after his
materials, stores equipments etc.
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10. RATES

Contractor shall quote all the rates both in figures and in words and any alterations shall
have to be initiated by the contractor. Rates quoted by the contractor for the same item in
different schedules will be same and in case different rates are quoted, the lowest will be
taken as correct and the schedule corrected accordingly. In case of discrepancy between
figures and the words the rate quoted in words shall be taken as correct one. Rates
quoted by the contractor shall hold good for all the work carried out to any height and
depth as shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any
place at site.

11. ASCERTAINMENT OF PRICES FOR EXTRAS ETC,,

Should it be found after the completion of the works from measurements taken (in
accordance with the previous paragraph) that any of the quantities or amounts of the
work thus ascertained are less or greater than the amounts specified for the works in the
priced schedule of quantities and / or tender or that any variations, is made, the valuation
of such quantities, amounts or variations, unless previously or otherwise agreed upon,
shall be made accordance with the following rules

a.The net rates or prices in the original tender shall determine the valuation of
the extra work, where extra work is of a similar character and executed under
similar conditions the work priced therein.

b. The net prices the original tender shall determine the value of the item
omitted, provided if omissions vary the conditions under which any remaining
items of work are carried out, the prices for the same shall be valued under
thereof.

c.Where extra works are not of similar character and / or executed under similar
conditions as aforesaid or where the omissions vary, the conditions under which any
remaining items of work are carried out of it the amount of any omission or additions
relative to the amount of the whole of the contract works or to be any part thereof shall
be such that in the opinion of the Architects the net rate or price contained in the priced
schedule of quantities or tender or for any item of work involves loss or expenses
beyond that reasonably contemplated by the contractor or is by reason of such omission
or addition rendered unreasonable or in applicable, the Architect shall fix in consultation
with the Employer such other rate or prices as in the circumstances he shall think
reasonable and proper, which shall be final and binding on the contractor.

d. Where extra work cannot be properly measured or valued, the contractor shall
be allowed any work prices at the net rates stated in the tender or the priced
schedule of quantities, or if not so stated, then in accordance with the local day
work rates and wages for the district, provided that in either case wvouchers
specifying the daily time (and if required by the architect, the workmen's name)
and materials employed at or before the end of the week following that in which the
work has been executed.

The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement' or within three months of the
completion of the contract works as defined under clause no 17 (Certificate of Virtual
Completion)
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12. EXTRA ITEMS RATES

The work on extra items shall be started only after the approval of extra items rates by
client / Architect Rates for additional or extra items of construction work which can be
derived from the contract item rates and are not covered in the contract, shall be
calculated on the basis of actual cost plus 15 % for profit.

13. ARCHITECT'S DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the
contractor. For any clarifications or further drawings are required by the contract, during
or before the start of construction work, the Contractor shall inform the Architects in
writing to provide the same. Working details will be given to the contractor from time to
time during the progress of work as and when required. In case of other drawing is
required by the contractor he will give a minimum ten days notice to the Employer /
Architect

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECTS /
EMPLOYER'S INSTRUCTIONS

If the contractor after receipt of written notice from the architect requiring compliance
with such further drawings and / or Architects instruction, fails within seven days to
comply with the same, the Employer / Architect may employ and pay other persons to
execute any such work whatsoever as may be necessary to give effect thereto and all
cost incurred in connection there with shall be recoverable from the contractors by the
Employer on a Certificate by the Architect as a debit or may be deducted by him from
any money due or which become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:
a. Detailed industrial statistics regarding the labor employed by him etc

b. The Power of Attorney, name and signature of his authorized representative who will
be in charges for the execution of work

c. The list of technically qualified persons employed by him for the execution of
this work.

d. The total quantity and quality of materials used for the works.

e. The list of plant and machinery employed for this work

16. ARCHITECT'S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without
vitiating the contract and grant such extension of time with the approval of the employer
for the completion of the contract as he may think proper and sufficient in consequences

of such delay, and the contractor shall not make any claim for compensation or damage
in relation thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer from time to time, by installments under
interim Certificates to be issued by the Architect to the contractor on account of the
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works executed by the contractor when in the opinion of the Architect, work to the
approximate value, named in the Appendix as Value of work for interim Certificates' (or
less at the reasonable discretion of the Employer / Architect) has been executed in
accordance with this contract, subject however, to a retention of the percentage of such
value need in the Appendix hereto mentioned as 'retention percentage for interim
Certificates' until the total amount retained shall reach the sum named in the appendix as
Total Retention money after which time the installments shall be upto the full value of
the work subsequently so executed in the interim Certificate, such amount as he may
consider proper on account materials delivered upon the site by the Contractor for use in
the work.

And when the works have been virtually completed and the Architect shall have
certified in writing that they have been completed, the contractor shall be paid in
accordance with the Certificate issued by the Architect the sum of money named in the
Appendix after satisfying themselves as 'Installment after Virtual Completion' being a
part of the said Total Retention Money.

The Contractor shall be entitled to the payment of the final balance in accordance with
the final Certificate to be issued in writing by the Architect at the expiration of the period
refer to as ' The Defect Liability Period' in the Appendix hereto, from the date of Virtual
completion or as soon as after the expiration of such period as the work shall have been
finally completed and all defect made good according to the true intent and meaning
hereof, whichever shall happen, provided always that the issue by the Architect of any
certificate during the progress of the works or after the completion shall not relieve the
Contract from his liabilities in cases of fraud, dishonesty or fraudulent concealment
relating to the works of materials or any matter dealt within the certificate, and in case of
all defects and insufficiency in the works or materials which reasonable examination
would have disclosed. No certificate of the Architect shall of itself be conclusive
evidence that any works and materials to which it relates are in accordance with the
contract.

The Architect shall have power to withhold any certificate if the works or any part
thereof is not being carried out to his / employer satisfaction.

The Architect may by any Certificate make any correction in any previous Certificate,
which shall have been issued by him.

Payment upon the Architect's Certificates shall be made within a period named in the
Appendix as 'Period of honoring of Certificates' after such Certificates have been
delivered to Employer

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate
given by the Architect hereunder shall, if not paid within the 'Period of honoring of
Certificate' no interest paid by the Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any 'Act of God' Act of state, lockout or control or any other
reason, beyond the control of the parties and any breach of clauses arising from much
force majeure conditions as aforesaid shall not be regarded as a breach of the provision
of this Agreement.
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20. INCOME-TAX AND WORKS CONTRACT TAX

Income Tax and Works Contract Tax shall be deducted at source by the Bank from the
contractor’s interim and final bill payments as per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and
in addition meetings as and when arranged by employer / Architect to discuss the
progress of the work and sort out problems, if any and ensure that the work is completed
in the stipulated time.

22. WORKING HOURS

“In case the site comprises operational departments, the Contractor shall be required to
carry out the work beyond regular working hours, including nights, weekends, and
holidays, as necessary. No additional compensation shall be payable for execution of
work during such odd hours.”

23. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same
will be carried out in accordance with the Indian Standards Specifications subject to the
approval of the Employer / Architect

24, REPORTING OF ACCIDENT TO EMPLOYER

The contractor shall be responsible for the safety of persons employed by him on the
works and shall reports serious accidents to any of them whenever and wherever
occurring on the works to employer who shall make every arrangement to render all
possible assistance. This shall be without prejudice to the responsibility of the contractor
under the Insurance Clause of the general conditions. Contractor shall take all precaution
detailed in the safety code attached separately. The contractor will take all safety
measures/precautions during the work. Any accident occurred due to negligence or any
other reasons shall be the responsibility of the contractor and the bank shall have no
liability in this regard.

25. TYPOGRAPHICAL CLERICAL ERRORS

The Employer/Architect clarification regarding partially omitted particulars of
typographical or Clericals errors shall be final and binding on the contractors.

26. WORK PERFORMED AT CONTRACTOR'S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety
of the work and shall maintain all lights, goods, signs, temporary passages or other
protection necessary for the purpose. All works shall be done by the contractor's risk and
if any loss or damage shall result from fire or from others cause, the contractor shall
promptly repair or replace such loss or damage free from all expenses to the employer.
The contractor shall be responsible for any loss or damage to materials, tools or other
articles used held for use in connection with the work. The work shall be carried on to
completion without damage to any work or property of the Employer or of others and
without interferences with the operations of existing machinery or equipment, if any.
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27. SPECIAL CONDITIONS OF CONTRACT.

In the event of any discrepancy with clauses mentioned anywhere else in the tender with
the clauses mentioned within special conditions of contract, the clauses mentioned
within the special conditions of contract shall supersede those mentioned elsewhere.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2026
between the General Manager - Operations, Telangana Grameena Bank, Nallakunta,
Hyderabad - 500 044 (Hereinafter referred to as the "Employer/Bank" which expression
shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and of (Hereinafter referred to as "Contractor"
unless excluded by or repugnant to the context, includes its successors and assigns) of the
OTHER PART.

WHEREAS the Employer intends to carry out INTERIOR FURNISHING, ELECTRICAL AND
AIR CONDITIONING works in Telangana Grameena Bank “INTERIOR FURNISHING,
ELECTRICAL AND AIR CONDITIONING WORKS FOR TELANGANA GRAMEENA BANK,
at Nizamabad Regional Business Office at Nizamabad, Telangana State. (Herein
referred to as "Project").

AND WHEREAS the Employer in order to effectively carry out the said works has engaged
M/S,==mmmmmmmmmmemeaee (hereinafter referred to as "Architects") to prepare plans, drawings and
specifications describing the works to be executed by the contractors, namely INTERIOR
FURNISHING, ELECTRICAL AND AIRCONDITIONING WORKS FOR TELANGANA
GRAMEENA BANK, at Nizamabad Regional Business Office at Nizamabad, Telangana

State. etc. for the project, to open tenders received at the office of the Employer, to scrutinize
and recommend to the Employer the name(s) of the Contractors) from whom tenders were
received and recommended to the Employer for the issue of work order to the contractor.

AND WHEREAS for the purpose of the said project, the Employer invited online
tenders from experienced, resourceful and bonafide contractors vide his Notice
Inviting Tender (No. dated. ).

WHEREAS the contractor submitted his Tender along with the Tender Documents
containing General Notes, General Conditions of the Contract, Technical Specifications and
Schedule of Quantities etc. for the works, prepared with the assistance of Consultants
(Hereinafter collectively referred to as the "said conditions"), duly signed on each page as a
token of his acceptance of the same, along with requisite Earnest Money Deposit of
Rs. (Copy enclosed Vide Annexure-I).

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer/Architect has accordingly issued the work order (No.
dt. ) to the contractor subject to his furnishing the requisite Security Deposit (Copy
enclosed Vide Annexure-ll).

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance No. dt ._ (Copy enclosed Vide Annexure-lll) and has also deposited with the
Employer a sum of Rs. which with the Earnest Money of Rs.  Forms the requisite
Security Deposit @ 3% of the accepted Tender Value of Rs.

AND WHEREAS the Employer has caused the plans, drawings, specifications, Schedule of
guantities etc. relating to the project at the work site at to be issued to the Contractor.
NOW, therefore, it is hereby agreed to and between the parties as follows:

1. Contract documents
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The following documents shall constitute the Contract Documents.

i) This Article of Agreement.

ii.) Tender submitted by the Contractor included the N.I.T and Tender Documents
(Vide Annexure-IV).

iii.) All correspondence between the Bank/Architects and the Contractor from the date
of issue of N.I.T and the date of issue of work order.

iv.) Work order No. dt. (Vide Annexure-Il).

2. In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall upon and subject to the said conditions, execute and complete
the contracted works shown upon the said drawings etc. and such further detailed
drawings as may be furnished to the contractor by the said Owner/Employer through
the Architects and described in the said Specifications and the said Schedule of
Quantities.

3. Notwithstanding what are stated in the N.LT conditions of Tendering,
Conditions of Contract of herein before stated by the Employer through the
Architects, reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of the
same carried out departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this contract.

4. As mentioned in Article 1 above, the said conditions shall be read and be
treated as forming part of this agreement and parties hereto will respectively
be bound thereby and to abide by and submit themselves to the conditions
and stipulations and perform the same on their parts to be respectively
observed and preferred,

5. Any dispute arising under this agreement shall be referred to the Arbitration in a
manner specified in the General Conditions of the Contract and all legal
disputes shall be limited within the territorial jurisdiction of the Hyderabad
thereto. The decision of the arbitration shall be final and binding on both the
parties.

6. The Agreement may not be amended or modified except in writing signed by both
Parties hereto with the mutual written consent.

7. Notices: Any notice, invoice, approval, advice, report or any other communication
required to be given under the Agreement shall be in writing and may be delivering the
same by hand or sending the same by prepaid registered mail, courier or email to the
relevant address or such other address as each party may notify in writing to the other
Party from time to time. Any such notice given as aforesaid shall be deemed to be
served or received at the time upon delivery (if delivered by hand/e-mail) or upon
actual receipt (if sent by post/e-mail). The addresses referred hereinabove are given
in detail in 1st page hereof.

8. The Tender terms and conditions, General conditions of contract and special

conditions of contract are the part of this agreement. The contractor should ensure to
follow all the clauses/provisions of the agreement.
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IN WITNESS WHEREOF THE PARTIES to there presents have hereunder set and

subscribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
Telangana Grameena Bank

Shri. General Manager - Operations

Its duly authorized official In the

presence of —

1.

Signed and delivered for and on behalf of
The Contractor by
Shri his
Duly authorized official

In the presence of

1.

Signature of the Contractor
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TECHNICAL SPECIFICATIONS
CHAPTER 1
INTERNAL ELECTRIFICATION
1.0 Scope:

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of electrical wiring installation and other accessories required for its
satisfactory operation. This covers the essential requirements or precautions regarding wiring
installations for ensuring satisfactory and reliable service.

2.0 Standards:

The Electrical wiring installations and other accessories shall comply with latest IS: 732 -
1989 and National Electrical code - 1985.

3. Construction

Wall mounted switch boards shall be installed such that the bottom is at a minimum height of
1.35 m above finished floor level wherever applicable, as indicated in the drawing.

Equipment which is on the front of a switch board shall be so arranged that inadvertent
personnel contact with live parts is unlikely during the manipulation of switches, changing
of fuses or similar operation.

In every case in which switches and fuses are fitted on the same pole, these fuses, shall be
so arranged that the fuses are not live when their respective switches are in 'OFF' position.

No fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch
board panel or frame.

4. Capacity of circuit:

Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and
light points and its total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets
can be wired on a single common circuit. If fan circuit is drawn separately, circuit shall not be
used more than eight points and load shall not exceed more than 800 watts. In the circuit, the
neutral and earth wires can be looped up to 10points. From distribution boards Neutral &
Earth wires shall be run for every circuit.

The power circuits shall not have more than two outlets per circuit if load to be fed by each
outlet is less than 1KW, and if load is more than 2KW, each outlet shall be connected to a
separate circuit.

Switches: All switches shall be placed in the live conductor of the circuit and no single pole
switch or fuse shall be inserted in the earth or earthed neutral conductor of the circuits. Single
pole switches (other than for multiple control) carrying not more than 15amperes may be of
the piano flush type and the switch shall be 'ON' When the knob is down.

Lamp holders : Lamp holders for use on brackets and the like shall have not less than 1.3
cm nipple and all those for use with flexible pendant shall be provided with cord grips. All
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lamp holders shall be provided with shade carriers. Where centre contact Edison screw lamp
holders are used, the outer or screw contact shall be connected to the 'middle wire' or the
neutral or to the earthed conductor of the circuit.

Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not
less than 2.5 m above the finished floor level.

Ceiling rose: a). A ceiling rose or any other similar attachment shall not be used on circuit,
the voltage of which normally exceeds 250 volts.

A ceiling rose shall not embody fuse terminals as an integral part of it.

Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be
on the ‘live’ side of side line.5 Amps and 15 Amps socket-outlet shall normally be fixed at
any convenient place 60 cm above the floor level or near such level as indicated in drawing.
15 Amps socket outlets in kitchen shall be fixed at convenient place 23cm above the working
platform. In a room containing a fixed bath or shower, there shall be no socket outlet and there
shall be no provision for connecting a portable appliance.

5 Recessed PVC conduit wiring system

a) Making of chase : The chase in the wall shall neatly be made and shall be of suitable
dimension to permit the conduit to be fixed in the manner desired by the Engineer-in-
charge. In the case of buildings under construction, chases shall be provided in the wall,
ceiling, etc. at the time of their construction and shall be filled up neatly after erection of
conduit and brought to the original finish of the wall.

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of
saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as
far as practicable and all curves maintained by bending the conduit pipe itself with a long
radius which will permit easy drawing-in of conductors. All the threaded joints of rigid steel
conduits shall be treated with approved preservative compound to ensure protection against
rust.

c) Inspection boxes : To permit periodical inspection and to facilitate replacement of
wires, suitable inspection boxes shall be provided at convenient locations. They shall be
mounted in flush with the wall. The minimum size of inspection boxes shall be 75 x 75 mm.
Suitable ventilating holes shall be provided in the inspection box covers.

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of
flush mounting type or of surface mounting type.

The switches and other outlets shall be mounted on such boxes. The metal box shall be
efficiently earthed with the earth continuity wire run along the conduit.

When crossing through expansion joints in buildings, the conduit sections across the joint may
be through flexible copper bellows of the same size as PVC conduit. The Number of wires that
can be drawn through a conduit shall be strictly as per IS 732 and as mentioned in Drawings.

6. TESTING OF WIRING:

Signature of the Contractor Page 46 of 77



Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

The following tests shall be carried out on all types of wiring on completion of the work and
before energizing the installation:

i) Insulation resistance test,

ii) Electrical continuity test,

iii) Earth continuity test,

iv) Earth electrode resistance test,

v) Switch polarity test.

i) Insulation Resistance test:

The insulation resistance shall be measured by using 500 v megger between the following

points.

Phase and neutral conductor with all fuses in position and all switches in closed condition and
main switch in OFF position with lamps and other devices removed.

Between earth and whole system of conductors with all fuses in place, all switches closed and
all lamps in position.

Between all conductors connected to one phase of the supply of the above tests shall not be
less than 50 divided by the number of points on the circuit. Where a whole installation is being
tested, a lower value than that given by the above formula is acceptable subject to a minimum
of one mega ohm.

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less
than 50 divided by the number of points on the circuit. Where a whole installation is being
tested, a lower value than that given by the above formula is acceptable subject to a minimum
of one mega ohm,

(ii) Electrical continuity test:

Each and every circuit shall be tested for electrical continuity by using a multimeter.

(iii) Earth continuity test:

The earth continuity conductor including metal conduit shall be tested for electrical
continuity and the resistance of the same along with the earthing lead measured from the
connection with the earth electrode to any point in the earth continuity conductor in the
complete installation shall not exceed one ohm.

iv) Earth electrode resistance test:

The earth electrode resistance shall be tested as specified in section

(v).Switch polarity test:

Test shall be made to verify that all switches in every circuit have been fitted in the same
conductor throughout and such conductor shall be marked for connection to the phase
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conductor.

8 Distribution Boards:

All the distribution boards shall be with MCBs as described in the respective schedule.

The distribution boards shall be controlled by a switch fuse, miniature circuit beaker or an
isolator as described in the respective schedule. Each outgoing circuit shall be provided either
with MCB or a fuse on the phase. The neutral shall be connected to a common link and be
capable of being disconnected individually for testing purposes.

The distribution boards shall be located as indicated in the respective electrical working
drawings and as directed by Engineer - in - charge. The distribution boards shall be fixed on
wall in the niche provided and marked with the details of circuits, source of supply, size of
incoming wires Etc.,

All marking shall be clear and legible.

The total load of the consuming devices shall be evenly distributed between the numbers of
ways of distribution board.

The consuming devices circuit shall be connected to distribution board in proper sequence, so
as to avoid unnecessary crossing of wires.

Cables shall be connected to a terminal only by crimped lugs.

Cables shall be rigidly fixed in such a manner that a clearance of at least 2.5cm is
maintained between conductors of opposite polarity or phase and between the conductors
and any material other than insulating material.

The incoming and outgoing cables shall be neatly bunched.

9. MOUNTING HEIGHTS:

The Mounting heights of various fixtures shall be as specified in the Drawings.
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CHAPTER 2
EARTHING
1.0 SCOPE:

This specification is intended to cover the requirements of supply, installation, testing and
commissioning of

a) Pipe earthing

b) Plate earthing

c) Strip earthing

2.0 STANDARDS:

Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from
time to time and IS 3043-1989 “code of practice for earthing", with latest amendments.

3.0 Earth electrode arrangement:

3.1 Pipe electrode:

3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint,
enamel or poorly conducting material. Galvanized pipe shall not be smaller than 100 mm ID.
Earthing with pipe electrode shall be done as per the details indicated in IS : 3043/87 .

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes
shall be driven to a depth of not less than 2.5 m with suitable inclination. Pipe shall be in one
piece and deeply driven.

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number
of rods or pipes may have to be connected together in parallel. The distance between two
electrodes in such a case shall not be less than twice the length of the electrode. The
earthing lead shall be connected by means of a through bolt, nuts and washers and cable
socket.

3.2 Plate electrode:
For plate electrodes, minimum dimensions of the electrode shall be as under.

3.2.1 Gl plate electrode: 600 x 600 x 6 mm thick.
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick

3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5
M from the surface of the ground.

3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.

3.2.5 Plate electrodes shall have a galvanized iron water pipe, buried vertically and adjacent to
the electrode. One end of pipe shall be atleast 5 cm above the surface of the ground and need
not be more than 10 cm. The internal diameter of the pipe shall be at least 19 mm. The length
of pipe under the earth's surface shall be such that it shall be able to reach the center of the
plate. The earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts and
washers.

3.3. Strip or conductor electrodes:
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3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of
galvanized iron and steel. If round conductors are used as earth electrodes, their cross sectional
area shall not be smaller than 3 sq.mm , if of copper and 6 sg.mm. If galvanized iron and steel.

3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0 General:

1) All materials used for connecting the earth lead with electrode shall be of Gl in case of
Gl pipe and Gl plate electrodes, and of tinned brass in case of copper plate electrode. The
earthing lead shall be securely connected at the other end to the main board.

i) The earthing lead from electrode onwards shall be suitably protected against mechanical
injury by routing the earth wire / strip through a suitable size of Gl pipe.

iii) All medium voltage equipments shall be earthed by two separate and distinct connections
with the earth. In the case of high and extra high voltages, the neutral points shall be earthed
by not less than two separate and distinct connections with the earth, each having its own
electrode at the generating station or substation.

iv) All materials, fittings etc. used in earthing shall conform to Indian standard specifications
wherever they exist. In the case of materials for which Indian standard specifications do not
exist, such materials shall be approved by the Engineer-in-Charge.

V) The earth electrode shall be kept free from paint, enamel and grease.

vi) It shall be ensured that similar materials for respective earth electrodes and earth
conductors are used.

vii) Earth electrode shall not be installed in proximity to a metal fence.

viii) Copper/Gl strip shall be connected to the respective earth electrodes, either by brazing or
welding respectively. The Copper/GI strip shall be jointed only either by brazing or by
riveting at the end of over lapping portions. The over lap shall

Not be less than 50 mm.

iX) Earthing clamps used for supporting earth strips shall be made of such materials so as to
avoid bimetallic action between strip and clamps.

5.0 Testing:

The earth resistance of each electrode shall be measured by using a reliable and calibrated
earth megger and the value shall be as per IS/IE rule.
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7. PRE-CONTRACT INTEGRITY PACT
(TO BE STAMPED AS AN AGREEMENT)
General

This pre-Bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on .......... day of the
............. month of 2026, between, on the one hand,

The TELANGANA GRAMEENA BANK, Scheduled bank owned by government and constituted under
Regional Rural Bank Act, 1976, having its Head office at Nallakunta, Hyderabad (Hereinafter called the
"TGB", which expression shall mean and include, unless the context otherwise requires, its successors) of
the First Part and M/s represented by Shri .....................oe.l. MD & Chief Executive Officer
(hereinafter called the " CONTRACTOR which expression shall mean and include, unless the context
otherwise requires, its / his successors and permitted assigns of the Second Part.

WHEREAS the TGB proposes to appoint a CONTRACTOR for Proposed Interior furnishing, Electrical,
LAN and Air conditioning works at Nizamabad Regional Business Office at Nizamabad, Telangana
State. and the CONTRACTOR is willing to offer/has offered the services and WHEREAS the
CONTRACTOR is a private company/public company/Government undertaking/partnership, constituted
in accordance with the relevant law in the matter and the TGB is a Scheduled bank owned by government
and constituted under Regional Rural Bank Act, 1976, having its Head office at Nallakunta, Hyderabad,
NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered
into with a view to:

> Enabling the TGB to obtain the desired service / Equipment/ product at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement; and

> Enabling CONTRACTORS to abstain from bribing or indulging in any corrupt practice in order
to secure the contract by providing assurance to them that their competitors will also abstain from bribing
and other corrupt practices and the TGB will commit to prevent corruption, in any form, by its officials
by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:
1.  Commitments of the TGB

1.1. The TGB undertakes that no official of the TGB, connected directly or indirectly with the contract,
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration,
gift, reward, favor or any material or immaterial benefit or any other advantage from the
CONTRACTOR, either for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, Bid evaluation, contracting or
implementation process related to the contract.

1.2. The TGB will, during the pre-contract stage, treat all CONTRACTORs alike, and will provide to all
CONTRACTORSs the same information and will not provide any such information to any particular
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CONTRACTOR which could afford an advantage to that particular CONTRACTOR in comparison to
other CONTRACTORs.

1.3. All the officials of the TGB will report to the appropriate authority any attempted or completed
breaches of the above commitments as well as any substantial suspicion of such a breach.

1.4. In case any such preceding misconduct on the part of such official(s) is reported by the
CONTRACTOR to the TGB with full and verifiable facts and the same is prima facie found to be correct
by the TGB, necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the TGB and such a person shall be debarred from further dealings
related to the contract process. In such a case while an enquiry is being conducted by the TGB the
proceedings under the contract would not be stalled.

2. Commitments of CONTRACTOR.

2.1. The CONTRACTOR commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its Bid or during any pre contract or post-contract
stage in order to secure the contract or in furtherance to secure it and in particular commit itself to the
following:

2.2. The CONTRACTOR will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favor, any material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the TGB, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the contract.

2.3. The CONTRACTOR further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favor, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the TGB or otherwise in
procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution
of the contract or any other contract with TELANGANA GRAMEENA BANK for showing or forbearing
to show favor or disfavor to any person in relation to the contract or any other contract with
TELANGANA GRAMEENA BANK.

2.4. Wherever applicable, the CONTRACTOR shall disclose the name and address of agents and
representatives permitted by the Bid documents and Indian CONTRACTORSs shall disclose their foreign
principals or associates, if any.

2.5. The CONTRACTOR confirms and declares that they have not made any payments to any
agents/brokers or any other intermediary, in connection with the Bid/contract.

2.6. The CONTRACTOR further confirms and declares to the TGB that the CONTRACTOR is the
original Sls in respect of Equipment / product / service covered in the Bid documents and the
CONTRACTOR has not engaged any individual or firm or company whether Indian or foreign to
intercede, facilitate or in any way to recommend to the TGB or any of its functionaries, whether officially
or unofficially to the award of the contract to the CONTRACTOR, nor has any amount been paid,
promised or intended to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

2.7. The CONTRACTOR, at the earliest available opportunity, i.e. either while presenting the Bid or
during pre-contract negotiations and in any case before opening the financial Bid and before signing the
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contract, shall disclose any payments he has made, is committed to or intends to make to officials of the
TGB or their family members, agents, brokers or any other intermediaries in connection with the contract
and the details of services agreed upon for such payments.

2.8. The CONTRACTOR will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, Bid evaluation, contracting and
implementation of the contract.

2.9. The CONTRACTOR will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

2.10. The CONTRACTOR shall not use improperly, for purposes of competition or personal gain, or
pass. on 'to others, any -information provided by the TGB as part of the business relationship, regarding
plans, technical proposals and business details, including information contained in any electronic data
device / carrier. The CONTRACTOR also undertakes to exercise due and adequate care lest any such
information is divulged.

2.11. The CONTRACTOR commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

2.12. The CONTRACTOR shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

2.13. If the CONTRACTOR or any employee of the CONTRACTOR or any person acting on behalf of
the CONTRACTOR, either directly or indirectly, is a relative of any of the officers of the TGB, or
alternatively, if any relative of an officer of the TGB has financial Interest/stake in the CONTRACTOR’s
firm, the same shall be disclosed by the CONTRACTOR at the time of filing of tender.

The term 'relative’ for this purpose would be as defined in Section 2(77) of the Companies Act, 2013.

2.14. The CONTRACTOR shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the TGB.

3. Previous Transgression

3.1. The CONTRACTOR declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, with any other company in any country in respect of
any corrupt practices envisaged hereunder or with any Public Sector Enterprise / Public Sector Banks in
India or any Government Department in India or RBI that could justify CONTRACTOR’s exclusion from
the tender process.

3.2. The CONTRACTOR agrees that if it makes incorrect statement on this subject, CONTRACTOR can
be disqualified from the tender process or the contract, if already awarded, can be terminated for such
reason.

4. Sanctions for Violations:

4.1. Any breach of the aforesaid provisions by the CONTRACTOR or any one employed by it or acting
on its behalf (whether with or without the knowledge of the CONTRACTOR) shall entitle the TGB to
take all or any one of the following actions, wherever required:
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I. To immediately call off the pre contract negotiations without assigning any reason and without giving
any compensation to the CONTRACTOR. However, the proceedings with the other CONTRACTOR
would continue, unless the TGB desires to drop the entire process.

ii. To immediately cancel the contract, if already signed, without giving any compensation to the
CONTRACTOR.

iii. To recover all sums already paid by the TGB, and in case of an Indian CONTRACTOR with interest
thereon at 2% higher than the prevailing Base Rate of TELANGANA GRAMEENA BANK, while in
case of a CONTRACTOR from a country other than India with interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to the CONTRACTOR from the TGB in connection with any
other contract for any other stores, such outstanding could also be utilized to recover the aforesaid sum
and interest.

iv. To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the
CONTRACTOR, in order to recover the payments, already made by the TGB, along with interest.

v. To cancel all or any other Contracts with the CONTRACTOR. The CONTRACTOR shall be liable to
pay compensation for any loss or damage to the TGB resulting from such cancellation/rescission and the
TGB shall be entitled to deduct the amount so payable from the money(s) due to the CONTRACTOR.

vi. To debar the CONTRACTOR from participating in future bidding processes of the TGB or any of its
Subsidiaries for a minimum period of five years, which may be further extended at the discretion of the
TGB. To recover all sums paid, in violation of this Pact, by CONTRACTOR to any middleman or agent
or broker with a view to securing the contract. Forfeiture of Performance Bond in case of a decision by
the TGB to forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

vii. Intimate to the CVC, IBA, RBI, as the TGB deemed fit the details of such events for appropriate
action by such authorities.

4.2. The TGB will be entitled to take all or any of the actions mentioned at para 6 of this Pact also on the
Commission by the CONTRACTOR or any one employed by it or acting on its behalf (whether with or
without the knowledge of the CONTRACTOR), of an offence as defined in Chapter XII of the Bharatiya
Nyaya Sanhita or Prevention of Corruption Act, 1988 or any other statute enacted for prevention of
corruption.

4.3 The decision of the TGB to the effect that a breach of the provisions of this Pact has been committed
by the CONTRACTOR shall be final and conclusive on the CONTRACTOR. However, the
CONTRACTOR can approach the Independent Monitor(s) appointed for the purposes of this Pact.

5. Fall Clause

The CONTRACTOR undertakes that it has not supplied/is not supplying similar service / product /
equipment / systems or subsystems at a price lower than that offered in the present Bid in respect of any
other Ministry/Department of the Government of India or PSU or any other Bank and if it is found at any
stage that similar Equipment/product/systems or sub systems was supplied by the CONTRACTOR to any
other Ministry/Department of the Government of India or a PSU or a Bank at a lower price, then that very
price, with due allowance for elapsed time, will be applicable to the present case and the difference in the
cost would be refunded by the CONTRACTOR to the TGB, if the contract has already been concluded.
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6. Facilitation of Investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the TGB
or its agencies shall be entitled to examine all the documents including the Books of Accounts of the
CONTRACTORs and the CONTRACTORs shall provide necessary information and documents in
English and shall extend all possible help for the purpose of such examination.

7. Law and Place of Jurisdiction
This contract is subject to Indian Law. The place of performance and jurisdiction is at Hyderabad.
8. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.

9. Validity

9.1. The validity of this Integrity Pact shall be from date of its signing and extend up to 5 years or the
complete execution of the agreement to the satisfaction of both the TGB and the CONTRACTOR,
including warranty period, whichever is later. In case Architect is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract, with the successful CONTRACTOR
by the TGB.

9.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall
remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

10. The parties hereby sign this Integrity Pact at on

For TGB FOR Contractor

Name of the Officer Chief Executive Officer
Designation

Office/Department/Branch
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TO,

THE GENERAL MANAGER - OPERATIONS
TELANGANA GRAMEENA BANK,

2" FLOOR, VIJAYA SRI SAI CELESTIA, NALLAKUNTA,
HYDERABAD- 500044.

NAME OF THE WORK: PROPOSED INTERIOR FURNISHING, ELECTRICAL AND AIR
CONDITIONING WORKS FOR TELANGANA GRAMEENA BANK, at Nizamabad Regional
Business Office at Nizamabad, Telangana State.

DECLARATION

I/We have inspected the site of works and have made me / us fully acquainted with
the local conditions in and around the sites of works. 1/We hereby declare that I/We have gone through
the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical
Specifications and understood the same and on the basis of the same I/We quoted our rates in the
Schedule of Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule.

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender
at your office.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to
ensure completion of same within the target date as mentioned in the tender document.

Witnhess:

Signature of Tenderer

Address

Date:

Signature of the Contractor Page 56 of 77



Proposed Interior furnishing, Electrical and Air conditioning works at Nizamabad
Regional Business Office at Nizamabad, Telangana State.

SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

1. The quantities given herein are those upon which the lumpsum cost of the
work is based. They are subjected to alterations omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show the
actual quantities of the work to be done. The unit rate noted below are those governing
payment of extras or deductions for omissions, according to the conditions of the contract
as set forth in the preliminary specifications of the Andhra Pradesh detailed standard
specifications and other conditions or specifications of this contract.

2. It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
guantities when in place and finished according to the drawings or as may be
directed from time to time by the Architects, and the cost -calculated by
measurements or weight, at the respective prices, without any additional charge
for any necessary or contingent works connected there with. The rates quoted
are for work in site and complete in every respects.

3. 3. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
guoted in the schedule shall be refixed.

ABSTRACT TO GENERAL CONDITIONS OF CONTRACT

1 Initial Security Deposit 3 % of Quoted value including EMD.

2 Date of commencement Within 7 days from the date of receipt of
order.

3 Period of Completion Forty five (45) Days from date of

commencement Plus one week for shifting in
case required.

4 Defects Liability Period 12 months from the virtual completion and
Certification of Final Bill.

5 Agreed Liquidated Damages 1% of tender amount per week subject
to a maximum of 10% of contract value

6 Period of Final Measurement 15 days

7 Value of work for the issue of Interim | Final Bill

Certificate
8 Retention money from each interim bill 7%

9 Total retention money including Earnest | As per Clause 11, of General Conditions
Money and initial security deposit

10 | Architects certificate of payment 15 days after submission of interim bills
by the Contractor.
11 | Period of honoring payment certificate 30 working days from date of Architect’s

certificate of payment for interim bills and
45 working days for final certificate.

12 | Installment after virtual completion Clause 11
13 | Delayed Payments No interest will be paid on this account
14 | Estimated value Rs.45.34 lakhs + GST

SIGNATURE OF THE CONTRACTOR
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TELANGANA GRAMEENA BANK APPROVED MATERIALS

LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE

CONSULTANT/ ENGINEER

PLYWOOD ISI MARKED AND AS
PER IS 710 CM/L, BWP GRADE
(GURJAN CORE)

GREEN PLY (GOLD),
ARCHIDPLY/ NICON

CENTURY PLY,

LAMINATE GREENLAM / STYLAM / DURIAN / ARCHID
/| CENTURY
ALL LOCKS GODREJ, EBCO, DOORSET FOR DOORS,

STORAGES.

SLIDING TELESCOPIC CHANNEL

EBCO, EARL BIHARI

DOOR CLOSER

HARDWIN/ EVERITE/ DORMA/EFFICIENT
GADGETS.

HANDLES

BRUSH STEEL FINISHED OF DOORSET,
KITCH, KIRCHEFF, HATRDWIN

PATCH FITTING

EBCO, GODREJ, HARDWIN

GLASSES MODI, SAINT GOBAIN
HINGES BRASS

TOWER BOLT BRASS

ALL SCREW GKW/ NETTLE FOLD
PAINT ASIAN, NEROLAC
MELAMINE ASIAN IN MATT FINISH
CASTER REXELO, SRU
VERTICAL BLINDS VISTA LEVALOR, MAC, MARC
ADHESIVES FEVICOL/ JIVANJOR
MAGNETIC CATCHER MUKUND
POLYURETHANE U FOAM

FOAM KING FOAM

MINERA FIBRE TILES ARMSTRONG

GYPSUM BOARD

SAINT GOBAIN GYPSUM.

24"X24" GRID CEILING BOARD

ARMSTRONG, NITTOBO, INSULA

TEXTURE (EXTERIORS&
INTERIORS )

SPECTRUM, WALL TEXTURES.

ROLLER TEXTURE

ICI DUET, BURGER PAINTS.

WOODEN BEADING

STEAM BEECH WOOD.

SIGNATURE OF THE CONTRACTOR

Signature of the Contractor
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE
ELECTRICAL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE
CONSULTANT/ ENGINEER

S.No.

Material Name.

Brand / Manufacturer / Recommended Make.

1.

Switches/ Sockets

Legrand Myrius, Crabtree and Indo Asian

2. | Copper Conductor wires KEI FRLS, Poly cab and Finolex

3. |PVC conduits, Casing , |PrecisiZ on/ Sudhakar/ Avon plast/ FINOLEX
Caping & Accessories

4. | Metal clad Sockets Legrand EkinoX® / INDO ASIAN, ABB

5. MCBs /MCB Distribution | Legrand EkinoX®/ INDO ASIAN, ABB
boards

6. | MCCBs/Switchgear Legrand EkinoX® / INDO ASIAN "Optipro"

7. | Cable Glands HMI /Comet/ Cosmos/Dowells (Biller India)/ Hax

Brass (Copper Alloy India)

8. | Capacitor Bank Epcos /Neptune/ Tibcon

9. | Cable Lugs Dowell's / 3D

10. | MV Panels (PCCs) Manufacturers with CPRI Test Certificate.

11. | ELRsS/CBCT Prokdvs /Nagoba

12. | Measuring Instruments Conzerv/ CMS/ ElI measure/IME/ L&T/ Nippen/

Schneider Electric

13. | Selector Switches Vaishno / Salzer / Kaycee

14. | Indication Lamps LED | Schneider / Vaishno / Binay
(protected type)

15. | Telephone Wires Lapp / Delton / Poly cab/ Finolex

16. | Light Fixtures (LED) Philips / Havells/ Wipro

17. | Ceiling Fans, Wall mounted | Havells/ Orient

fans & Exhaust Fans

SIGNATURE OF THE CONTRACTOR

Signature of the Contractor
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LIST OF APPROVED MANUFACTURERS OF MATERIALS TO BE USED IN THE AIR
CONDITIONG WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE
CONSULTANT/ ENGINEER

S.No. Mater Brand / Manufacturer / Recommended Make.
ial Name.

1. | VRV/F Out Door Unit Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Hitachi , Bluestar, Carrier,

2. | VRV/F- Indoor Units Mitsubishi Heavy, Mitsubishi Electric, Daikin,

Cassette Type Hitachi , Bluestar, Carrier,
3 VRV/F-Indoor Units Hi | Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Wall Type Hitachi , Bluestar, Carrier

4 Hi-Wall Split AC Units Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Hitachi , Bluestar, Carrier, Voltas

5 Cassette AC Units Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Hitachi , Bluestar, Carrier, Voltas

6 Refrigerant Joints / Mitsubishi Heavy, Mitsubishi Electric, Daikin,
Multi kits Hitachi , Bluestar, Carrier

7. | Refrigerant Piping Mandev / Rajko/Indigo

8. | Drain Piping Mandev / Rajko/Sudhakar pvc

9. | Nitrille Rubber K-flex / Armacell / Trocellene
Insulation

10. | Control cum Delton/ Finolex/ Polycab
Transmission wiring

11. | Cable Tray MEK/ Indian/ Patney

12. | Software Integration Mitsubishi Heavy, Mitsubishi Electric, Daikin,

Hitachi, Bluestar, Carrier

SIGNATURE OF THE CONTRACTOR

NOTE: 1. The contractor shall use above mentioned materials only. All other
materials shall confirm to the specifications laid down. The tenderer shall take this into
account while tendering rates / prices. The Architect/ Bank has got every right to
select any of the above Makes for the Project. However the samples of every
material including all fixing accessories shall be got approved by Architect/Bank before
Execution.

2. The contractor shall display the samples of all the brands specified out of which one
brand will be chosen by Architect/Bank. All makes shall be confirming to BIS only.
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PRICE BID

ESTIMATION FOR INTERIOR FURNISHING WORKS FOR TELANGANA GRAMEENA BANK AT NIZAMABAD

REGIONAL OFFICE

SNo.

Item. / Particulars.

Qty

Unit

Rate Amount

1.0

Full Height Glazed Partition

Providing, supplying, and fixing in position 12mm thick toughened
glass (clear float glass) of approved make such as Saint Gobain / Modi
Glass or equivalent, for main entrance doors and fixed partition
glazing, installed from floor level to available ceiling level, as per site
conditions and approved architectural drawings. Specifications:Glass
Thickness & Type: 12mm thick toughened (tempered) safety glass.
Glass Edges: All edges shall be machine-polished for smoothness and
safety.Fixing System:Patch fittings of approved make (e.g., Hardwyn,
Ozone, or equivalent).Floor springs, top and bottom pivots, and other
standard accessories shall be included. All hardware (patch fittings,
handles, locks, hinges, floor springs, etc.) shall be of ISI marked /
approved quality and finished in SS 304 or equivalent. Template
Preparation: Proper templates to be prepared for all cutouts/notches
before the toughening process, ensuring precise fabrication and
installation.Alignment & Finish: All installations shall be aligned
properly, vertically and horizontally, and finished neatly in accordance
with architectural intent. Execution: Entire work shall be executed as
per approved drawings, manufacturer’s specifications, and instructions
of the Engineer-in-Charge.All materials and workmanship shall
comply with relevant IS standards and safety codes.(Rate includes with
supply ,installation ,fixing ,labour lifting ,shifting upto given floors

92.75

SFT

2.0

Solid Full Height Partitions:

Providing and fixing in position full height solid partition 75 mm thk.
as indicated in the drawing excluding the door made out of aluminium
hollow sections of 50mm x 50mm size 1.5mm thick of JINDAL
/ INDAL make as internal framed structure placed horizontally
& vertically in 550 mm x 550 mm / 600mm x 600mm center to center
or as directed by the Architect. The alternate corner vertical members
of the partition shall be taken upto the ceiling level (payment
shall be made for the partition measured below the false ceiling level)
and the same shall be anchored to the ceiling securely with help of
suitable cleats. Framework shall be fixed with 12mm thick BWP of
approved make on both sides finished as per following
specifications. The Partition shall be finished with 1.0 mm thick
laminate of approved shade and make or equivalent on both the sides.
Rate shall be inclusive of provision of pencil groove as directed by the
Architect. Height of the partitions upto soffit of false ceiling /
laminate finish top shall be considered for payment. Alternate,
corner vertical members of the partition shall be fixed with
necessary brackets /supports at RCC levels. The framework above
the false ceiling shall not be considered for payment. The item does not
include the doors.

536.75

sft

2.1

HALF HEIGHT PARTITIONS: (LAMINATE FINISH):Same as
Item No:2 Partition from floor level upto 1200mm level on both sides
to have 12mm BWP ply wood with approved make with Intermediate
Glass with 12mm Tougnned having with Diamond cut Polish on the
edges along with Frosted Stickerting, The Top of the Partition Should
be Imported Beach wood Beading of 75mmX15mm Thick having
Grove above the partiton ,The Beading Should be Plosih with PU till
the Glossy Effet over the Sealer till as per the instructions of the
architect

579.00

sft
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FULL HEIGHT PARTITIONS: (75MM THICK) - ONE SIDE
VENEER AND ONE SIDE LAMINATE FINISH.Same as item 2.0
above to be cladded with 4mm Veneer (Veneer Base Rate Rs - 1,500/-
Sg.M.) from one side and 1mm Laminate from other side, (Laminate
Base Rate RS. 500/- per Sq.M.) to a neat finish as per drawings and
directions etc., complete. The venner should be polish with PU coating
till the glossy effect visible on the veneer complete.

155.00

sft

3.0

35MM THICK FLUSH DOORS IN PARTITIONS: Providing and
fixing 35mm thick solid core flush shutter with 200mmX75 mm beech
wood jamb alround the opening of the partition and 12mm x 12mm
button beading on one side of the partition and 8mm clear float glass
with 3M privacy film fixed as per drawing with 48 mm x 15mm beech
wood jamb around the glass opening and 12mm x 12mm beech wood
beading for fixing of glass on both sides. The rate to include necessary
hardware viz., Heavy Duty door stopper, door buffer, pair of " H " type
handles, Mortise Dead Lock and Euro Profile Cylinder - Key and Knob
70mm SS, 4 Nos. SS 2 ball-bearing hinges (4 hinges per door ) -
(127mm x 76mm x 2.5mm), Conceled door closer (all of approved
make and quality), The Teak wood Beading of 35mmX8mm To be Fix
all around the Door with Polish as per the Instructions of the architect

63.00

sft

4.0

STORAGE UNITS (LAMINATE FINISH) :Providing, making and
placing in position Storage Units with horizontal partitions of 1200mm
abutting wall / abutting partition / 750mm as back credenza height
made in 19mm BWP plywood for all other members and 25mm block
board for table top. The Table top of 25mm Block Board to have
extra thickening with 19mm x 50mm BWP plywood and front vertical
facia to be cladded with /Lmm Laminatefor the entire table top and the
front facia and sides of 50mm height. The top and front facia of the
storage unit to have Imm Laminate. All other exposed faces of the unit
to have either 1mm Laminate as specified and 0.8mm Laminate finish
on all unexposed faces and all necessary hardware viz., "W' or wing
hinges, locks, handles, tower bolts etc., etc., complete.

731.25

sft

5.0

REGIONAL HEAD TABLES WITH SIDE TABLES:(2400mm x
900mm x 750mm Table ) + (1200mm x 450mm x 750mm Side unit)
Providing, making and placing in position Executive Table and Side
Table with following specifications and per dimensions specified.The
table to be made up of 19mm thick BWP Plywood along wtih the
drawer unit of three drawrs ,The Table Top Should be 25mm Block
Board and addtional 25mm Thickness to be shown , the Total plywood
hickness of the Table top Should be 50mm in all sides as Same for the
side unit also,1IMM THK LAMINATE as per the architect instructions
,All the edges of 19mm BWP Make as Specifed in the Make list,.The
cost to include IMM THK LAMINATE surface AND 4mm Veneer
(Veneer Base Rate Rs- 1,500/- Sq.M.) The venner should be polish
with PU coating till the glossy effect visible on the veneer,.All the
unexposed faces to have 0.8mm thick Laminate,Foot Rest to be
Provide with Teakwood Section of 100x50mm and to be fix with the
angle of 30 degrees as per the instructions

1.00

Nos
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OFFICER'S TABLES WITH SIDE TABLES:(1800mm x 450mm
X 750mm)Table & (900mm x 450mm x 450mm)TableProviding,
making and placing in position Executive Table and Side Table with
following specifications and per dimensions specified.The table to be
made up of 19mm thick BWP Plywood along wtih the drawer unit of
three drawrs ,The Table Top Should be 25mm Block Board and
addtional 25mm Thickness to be shown , the Total plywood hickness
of the Table top Should be 50mm in all sides as Same for the side unit
also,,All the edges of 19mm BWP Make as Specifed in the Make
list,. The cost to include 1IMM THK LAMINATE AND 4mm Veneer
(Veneer Base Rate Rs- 1,500/- Sq.M.) The venner should be polish
with PU coating till the glossy effect visible on the veneer,.All the
unexposed faces to have 0.8mm thick Laminate,Foot Rest to be
Provide with Teakwood Section of 100x50mm and to be fix with the
angle of 30 degrees as per the instructions

16.00

Nos

7.0

Providing & Fixing of Mineral Fibre Acoustical Suspended Ceiling
System with CLASSIC LITE(H 1673M or 1892M/1893M) 16mm
Tiles and Exposed GRID. The tiles should have Humidity Resistance
(RH) of 99% - 99%, NRC 0.5, Light Reflectance >87%, Thermal
Conductivity k =0.052 - 0.057 w/m K, Colour White, Fire Performance
UK Class 0/ Class 1 (BS 476 pt - 6 &7) in module size of 600 x 600 x
16mm (M1672), suitable for Green Building application, with
Recycled content of 30% - 45% .he tile shall be laid on Microline /
Silhouette profile grid system with 15mm - 16mm white flanges
incorporating a 6mm central reveal in white/black colour and with a
web height of 38mm and a load carrying capacity of minimum 8
Kgs/M2 & minimum pull out strength of 100 Kgs. Microline /
Silhouette, Main Runners & Cross Tees to have mitred ends &
“birdsmouth” notches to provide mitred cruciform junctions. The T
Sections have a Galvanizing of 90 grams per M2 and need to be
installed with Suspension system as per manufacturers details.The
Instalation to comprise main runner spaced at 1200mm centres
securely fixed to the structural soffit using DAIKEN / Armstrong
suspension system (specifications below) at 12200mm maximum centre.
The First/Last suspension system at the end of each main runner
should not be greater than 450mm fromthe adjacent wall.Flush fitting
1200mm long cross tees to be interlocked between main runners at
600mm centre to form 1200 x 600 mm module. Cut cross tees longer
than 600mm require independent support. 600 x 600mm module to be
formed by fitting 600mm long flush fitting cross tees centrally between
the 1200 mm cross tees. Perimeter trim to be Wall angles of size
3000mm x 19mm x 19mm, secured to walls at 450 mmmaximum
centres.

2,060.00

sft

8.0

PLAIN FALSE CEILING:Providing and fixing Concealed Grid
suspended ceiling system of 12.5mm Gypsum Boards / Standard
Plaster Boards fixed to ceiling Frame Work as per manufacturers
instructions and details for a concealed grid key lock suspended
ceiling system consisting of following: Providing and fixing Concealed
Grid suspended ceiling system of 12.5mm Gypsum Boards / Standard
Plaster Boards fixed to ceiling Frame Work as per manufacturers
instructions and details for a concealed grid key lock suspended ceiling
system consisting of following:27 x 37 x 1.6mm Soffit Clip, 5mm
suspension rod / 25 x 10 x 0.5mm Ceiling Angle, adjustable spring
loaded suspension clip / 2.64mm dia Connecting Clip, 20 x 28 x 30 x
0.5mm Perimeter Channel, Top Cross Rail of 3000mm long of
0.55BMT Furring Channel / 15 x 45 x 15 x 0.9mm Intermediate
Channel and 4000mm long made of 0.5mm BMT the Top Cross Rail /
80 x 26 x 0.5mm Ceiling Section to be suspended from ceiling at every
1200mm and Furring / Intermediate Channel to be fixed to Top Cross
Rail / Ceiling Section at every 600mm to make a grid of 1200 x
600mm.All sections used should adhere to th manufacturers guidelines

1,700.00

sft
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and the contractor has to submit certificate from the manufacturer on
usage of their specified sections.Further the rates to include cutouts for
lighting fixtures / AC grilles / Fire Alarm Detectors etc., along with
necessary strengthening and supports for fixing of these. The board
joints are to be flush finished with jointing compound and paper tape
etc., complete as directed. The cost including 2 coats of wall care putty
and one coat of primer and two coats of emulsion paint

9.0

STICKERING WORK

supply, printing, and installation of One Way Vision Perforated Vinyl
Stickers on glass surfaces (windows/doors) at specified locations. The
design/artwork for the advertisement will be provided by the
Bank/Client. Stickering should be executed without affecting the
visibility from the inside, providing privacy, sunshade, and clear
visibility of the advertisement from the outside. One Way Vision 140 -
160 microns ,Pressure-sensitive, removable adhesive UV protective
lamination Durability Minimum 2-3 years for outdoor use (UV
resistant)

Print Quality High-resolution solvent/eco-solvent UV ink
printing(Base price @ Rs :80/Sft )

350.00

Sft

10.0

Painting:

Providing and applying 2 or more coats of approved Acrylic Emulsion
paint with roller finish over a coat of primer and application of putty
uniformly on existing wall on internal walls including necessary
scaffolding etc. complete as per manufacturers' specifications.

Rate includes with 2 coats of putty ,primer ,Papering and paint of 2 to
3 coatrs

Make:- Asian / Nerolac / Berger / Dulex

165.00

Sft

11.0

ROLLER BLINDS::Providing and fixing in position of Roller Blinds
of approved Fabric (Fabric Cost - RS. 1,000/- per Meter) of Hunter
Douglas / Mac / Vista make or approved equivalent of approved shade
etc., as directed. Note: (Window opening only considered for
measurement. Roller blind should cover entire window opening
withoutany gap on all sides)

500.00

sft

12.0

Planter Boxes

Providing and placing planter boxes made of 18mm BWP-grade
plywood framework (for indoor use) finished externally with 1mm
thick high-pressure laminate / exterior-grade cladding (e.g., ACP,
WPC, stone veneer) as per approved design. Internal lining to be done
using 1mm thick waterproof PVC sheet or HDPE liner for moisture
resistance.

The planter box shall include proper drainage layer using gravel or
geo-fabric, with a bottom water collection tray (if required) and outlet
provision for excess water drainage. Joints shall be sealed with
waterproof silicone sealant. Top edge to be finished with 2mm PVC
edge banding / powder-coated metal trim for durability and clean finish
Supplying and planting individual selected species of ornamental
plants (indoor/outdoor as specified), healthy and well-rooted, in pre-
mixed potting soil (organic soil + cocopeat + compost) with adequate
manure and fertilizer. Planting to be done with proper spacing and root
care. Each planter to be finished with decorative top mulch or pebbles
as specified. Item includes complete material, transport, on-site
placement, and one-time initial maintenance (watering and basic plant
care) until handover. All materials and species to be approved by the
landscape Architect/Bank before execution.

6.00

nos
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DEEP CLEANING OF THE PREMISES.Cleaning of the premises
on a day to day basis and disposing the debris out of the premises to
the Contractor's Yard / Landfill before the commencement of the Bank
every day. The scope includes cleaning of the premises and removing
the debris crearted by the different Contractors viz., Interiors,
Electrical, Civil, AC works and disposing of the debrris as mentioned.
The job also includes deep / fine cleaning of the exsting premises daily
and also handing over the site on day of inaugration and maintenaing
the premises till that time etc., complete as directed.

1.00

nos

14.0

Supplying and laying of high-density, multi-layer floor protection
sheet (minimum thickness 2 mm) made of virgin polymer or equivalent
material for safeguarding flooring against damage during construction
activities. The sheet shall be water-resistant, impact-resistant, anti-skid,
and reusable, suitable for marble, vitrified tile, wooden, or vinyl
flooring. It shall be neatly laid and taped at joints without damaging
the existing surface and shall cover the entire floor area as directed by
the Engineer-in-Charge. All edges and overlaps shall be secured using
high-quality adhesive tapes.

Make: Supreme / Nilkamal / Capri / Wonderfloor or equivalent
approved

4,000.00

sft

15.0

SOFT BOARD:- Providing and fixing soft board with necessary
framework with 12mm plywood on top 12 jolly board to be fixed
finished with fabric @Rs120 , with necessary mouldings duly polished
along the periferi.

120.00

SFT

16.0

Entrance Console : Providing and fixing Reception Console of
required size and design as per Architect’s/Bank’s approval, made of
the following: Framework: Internal framework in 19mm BWP
plywood / commercial block board of approved make.

Front Fascia: Finished with 4mm veneer / 1.0mm thick laminate (as
per approved shade) on exposed surfaces, including necessary edge
banding and polishing/melamine finish in case of veneer.
Countertop: 18-20mm thick granite / solid surface (Corian or
equivalent) with machine-polished edges, including cut-outs for
wiring.

Modesty Panel / Design Elements: Decorative wooden/veneer panels
or laminate finish with groove patterns / CNC-cut design / back-
painted glass (if required as per design).

1.00

NOS

17.0

Main Entrance Partition and Door - Providing and fixing frameless
fully glazed 12mm thk toughened float glass fixed with necessary
patch fittings (OZONE or equivalent) including cutting, making holes,
cutouts in the glass of required shape and size to accommaodate fittings
and fixing the fittings in floors, soffits, jams including necessary
fixtures, srews, sealent wherever required and SS cover over patch
fittings. Rate shall include approved patch fitting locking systems, 1
pair of 12” long S.S. (C Shape) Handles of approved make, floor
springs, and any necessary hardware items. Top Pivot , Top Patch
Fittings, Bottom Patch fittings , Floor Spring , Corner lock with strike
plate and Euro Profile Cilinder, C Shape Handle 25mm dia X 300mm
length)

330.00

sft

18.0

POOJA UNIT - Providing and fixing a compact Pooja Unit for office
use, made of 18mm commercial/BWR grade plywood framework with
laminate finish on all exposed surfaces. The unit shall consist of a
pooja niche, storage cabinet with shutters, decorative CNC/jaali panel,
provision for deity placement, LED lighting, and necessary hardware
fittings. The work includes all materials, cutting, edge banding,
polishing/lamination, transportation, labor, installation, and finishing
complete as per approved design and site requirements.

Typical Size: 3'-0" W x 1'-6" D x 6'-0" H (or as per drawing)

Rate Includes: Plywood, laminate, hardware, LED light, accessories,
labor, transportation, installation, and all incidental works required for
complete execution.

1.00

sft
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CONFERENCE TABLE - Providing, fabricating, supplying, and
installing a custom-made conference table of approved size and shape
as per approved drawing, manufactured using 18 mm BWP/BWR
grade plywood with laminate finish on all exposed surfaces. The table
shall include necessary edge banding (2 mm PVC), internal
framing/supports, cable management system with cable grommets,
concealed wire routing provisions, modesty panel, and suitable access
points for electrical/data connectivity where required. The table shall
be supported on powder-coated MS legs or plywood base as per
approved design, complete with all necessary hardware, screws,
fittings, adhesives, polishing of exposed edges, transportation, loading,
unloading, labour, installation, and making good the surrounding area.
The work shall be completed in all respects as per the drawings,
specifications, and instructions of the Engineer/Architect.

1.00

sft

TOTAL ESTIMATION FOR INTERIOR FURNISHING
WORK

EELCTRICAL WORKS

1.0

FUSE LINKS

Supply, installation, Testing and commissioning of minimum 160
Amps Porcelain Fuse Unit for 3 phase, 4 wire, 415+10% Volts
supply firmly fixed on adequate thick hylum sheet and arranged as per
Site/ Banks requirement. (suitable for commercial type load)

1.00

Set

2.0

MAIN DB
Supply, installation, testing and commissioning of 8 way VTPN DB
(Compact, IP 43-IK 08 - approved make) comprising of
Incomer: 125 Amps 4P MCCB, 25kA
Outgoing: 2 No.s 63 Amps TP MCB C-Curve (for AC DB & APFC),
1 No.s 100 Amps TP isolator (for COS)at outgoing with
inter connection in PVC insulated color coded wire in PVC conduit
cable socket including loop earth connection to earth bus bars etc. all
complete including mending good the damage and painting.

2.00

Set

3.0

MASTER CONTROL

Supply, Installation, testing and commissioning of 1 No's 63 Amps 4P
isolator, 1 No's 63 Amps 4P isolator within a single metal
enclosure/ DB, fixed/ recessed in the wall at entrance of branch
premises with all other terminations required etc. (For Master Control
of AC DB & LDB at Branch Entrance)

2.00

Set

4.0

ESSENTIAL/ CRITICAL DB
Supply, installation, testing and commissioning of 4 way TPN DB
(Compact, IP 43-IK 08 - approved make) comprising of
Incomer: 100 Amps 4P MCCB
Outgoing: 1 No.s 63 Amps TP MCB C-Curve (for L&PDB),
2 Nos 63 Amps SP MCB C-Curve (for UPS),
2 No.s 16 Amps SP MCB C-Curve (for Outside lighting,
glow
sign)
at outgoing with inter connection in PVVC insulated color coded wire in
PVC conduit cable socket including loop earth connection to earth bus
bars etc. all complete including mending good the damage and
painting.

3.00

No.s
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AC DB
Supply, installation, testing and commissioning of 4 way TPN DB
(Compact, IP 43-1K 08 - approved make) comprising of
Incomer: 63 Amps 4P MCB C-Curve
Outgoing: 3 No. 10-16 Amps SP MCB's C-Curve

(For 3 no AC units in branch)

3 No 25 Amps DP MCB's C-curve
at outgoing with inter connection in PVC insulated color coded wire in
PVC conduit cable socket including loop earth connection to earth bus
bars etc. all complete including mending good the damage and
painting.

2.00

No.s

6.0

LIGHTING & POWER DB

Supply, installation, testing and commissioning of 8 way TPN PPl DB

with

Incomer: 63 Amps 4P MCB C-Curve

Outgoing: 3 x 32 Amps 30 ma ELCB for each phase
3 x (8 Nos, 10-16A, SP, MCBs C-Curve)

to individual Switch Board circuits, BM, CO Ac's, etc as per Banks

requirement. (for Ground Floor)

2.00

No.s

7.0

UPS DISTRIBUTION BOARDs

Supply, installation, testing and commissioning of 12 way double
door SPN DB with
Incomer: 32 Amps, DP, MCB C-Curve
Outgoing: 10 No.s 6-10 Amps, SP, MCB's C-Curve to individual
Switch Board circuits.

3.00

No.s

8.0

Supply, installation, testing and commissioning of 8 way double door
SPN DB with
Incomer: 32 Amps, DP, MCB C-Curve
Outgoing: 6 No.s 6-10 Amps, SP, MCB's C-Curve to individual Switch
Board circuits.

4.00

No.s

9.0

Supply, installation, testing and commissioning of 25/ 32A industrial
plug socket in metal clad without MCB.

12.00

No.s

10.0

MCB :
Supply & fixing of 40 Amps DP MCB C-Curve in suitable metallic
box enclosure (for UPS Input & Output of Branch)

6.00

Nos.

11.0

Supply & fixing of 32 Amps DP MCB C-Curve in suitable 4P
metalic enclosure/ metallic box (for Local control of Banking Hall
ACs)

6.00

Nos.

12.0

Supply & fixing of DP 300 mA ELCB of 32 Amps rated in suitable
existing metalic enclosure/ metallic box (for Local control of BM
ACs)

6.00

Nos.

13.0

Supply & fixing of 40 Amps DP MCB type Change over switch in
suitable metalic enclosure/ metallic box (for UPS)

2.00

Nos.

14.0

CABLE LAYING AND TERMINATIONS :

Supply & Laying of following 1100V grade armored cable having
sector/ circular shaped aluminum conductor XLPE insulated cores, laid
up, PVC tape wrapped inner sheathed, GI strip/ wire armored and
overall extruded PVC sheathed confirming to IS: 7098, laid along with
1 Run of 8 SWG GI Wire on wall or ceiling using Gl clamps and
spacers as per route shown at site and further as directed by Bank/
Architect.

4C x 50 sq.mm XLPE Cable

60.00

Mtr.

4C x 35 sq.mm XLPE Cable

30.00

Mtr.

4C x 16 sq.mm XLPE Cable

60.00

Mtr.

15.0

End termination of the following size of cables using flange type cable
glands and heavy duty tinned aluminium crimping type cable sockets
including gland earthing.

4C x 50 sq.mm XLPE Cable

8.00

Nos.
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a | 4Cx 35 sq.mm XLPE Cable 8.00 Nos.

b | 4C x 16 sq.mm XLPE Cable 8.00 Nos.

GENERAL WIRING

Supply and wiring wall / floor etc. / recessed / surface as per colour
code with the following size PVC Insulated copper wire along with
given earth wire for phase neutral and earth conductor with standard
16.0 colour coding, through ISl marked rigid PVC conduit. | 180.00 Mtr.
4 core x 1.5 sq.mm PVC Copper flexible cable in 2 mm thk,
adequate dia conduit
(from EB cutouts to RYB LED indication board)

3 core x 2.5 sq.mm PVC Copper flexible cable in 2 mm thk, adequate
a | dia conduit | 160.00 Mtr.
(from Main Panel to O/L timer, Main Panel to Glow sign board..etc.)

3 runs x 6.0 sg.mm PVC Copper flexible FRLS wire in 2 mm thk,
adequate dia conduit
(for UPS COS to UPS DB, Main Panel to UPS-1&2, UPS-1&2 to
COS)

90.00 Mtr.

CIRCUIT WIRING/ SUB CIRCUIT WIRING:

Circuit wiring starting from DB's to switch board using 3 runs X 2.5
sq.mm. PVC insulated 1100 V Grade copper stranded conductor
(FRLS) wires for phase, neutral and earth wire through 2mm thick
heavy duty PVC conduit (color code to be used & Flexible conduit not
allowed). The conduit to be laid in false ceiling/ wall/ floor and flling 28.00 No's
the chase with cement mortar and finishing the same in original form/
wooden partition/ above false ceiling with proper clamps etc. all
complete.

i) Each circuit shall have independent earth  wire.
i) Termination is to be included in rates.
Primary circuit wiring (from DB to Switch board)

17.0

a | Secondary circuit wiring (looping from above Switchboard to other) 28.00 No's

UPS/ RAW POWER POINT WIRING TO DESK/
WORKSTATION

Circuit wiring starting from DB's to point control box/ switch board
using 3 runs X 2.5 sq.mm. PVC insulated 1100 V Grade copper
conductor (FRLS) wires for phase, neutral and earth wire in
concealed/ surface using 2mm thick heavy duty PVC conduit (color
code to be used & Flexible conduit not allowed). The conduit to be laid
in false ceiling/ wall/ floor and flling the chase with cement mortar and 25.00 No's
finishing the same in original form/ wooden partition/ above false
ceiling with proper clamps etc. all complete.
i) Each circuit shall have independent earth  wire.
i) Termination is to be included in rates.

18.0

Primary circuit wiring (from DB to Workstation/ counter power
point)

Secondary circuit wiring (looping from above Workstation/ counter

power point to other) 25.00 No's
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POINT WIRING/ GENERAL WIRING

Wiring for light point/ fan point/ wall fan point/ exhaust fan/ light
sockets etc. with 3 runs X 1.5 sg.mm. PVC insulated 1100 V Grade
copper conductor (FRLS) wires for phase, neutral and earth wire in
concealed/ surface using heavy duty PVC conduit along with
associated accessories such as bends, tees, saddles, draw boxes,
mounting boxes, inner plates, cover plates, ceiling rose, Modular
switch, socket, etc (wherever required) and chromium plates brass
screws/ rowel plug etc.
i) Each circuit shall have independent earth  wire.
i) Each point shall be earthed.
iii) 6A/16 A switch and termination is to be included in point wiring
rates.

One light points controlled by one 6 amp. Modular switch

60.00

No's

Two light points controlled by one 6 amp. Modular switch.

40.00

No's

Three light points controlled by one 6 amp. Modular switch.

15.00

No's

One Wall fan / Exhaust fan point with 6 amp 3-pin socket controlled
by one 6 amp. Modular switch. The switch should be at switch board
level including Box, plate, accessories etc complete.

25.00

No's

One Ceiling fan point with 6 amps Modular switch and 5 step
electronic regulator. The switch and regulator should be at switch
board level including termination on both ends with all accessories.

8.00

No's

One 5 pin 6 amps socket controlled by one 6 amp. Modular switch on
existing Switch boards including termination with all accessories. (on
board socket).

20.00

No's

20.0

AC Point (1-Ph) :

Supply all materials and wiring through wall floor etc, concealed as per
colour code with following rating PVC insulated stranded copper wire
(FRLS) in 2mm thk heavy duty PVC pipe upto end terminations (DB
to AC Terminal point).
Note: Any Local/ remote control accessories between the circuit shall
be omitted for measurement.

3 runs x 2.5 sg mm (1-phase) for 1.0/ 1.5/2.0 Tr AC's

15.00

No's

21.0

Supply, installation, testing and commissioning of LED indicator
lamps (with Voltage reading indication) (R, Y, B) with 3 no.s LED
lamp holders and 3 nos. 6 A swtches on a suitable board tapping
power from Electricity Board fuse cut outs. The rate shall be
excluding of wiring.

1.00

Set

22.0

Supply, installation, testing and commissioning of 1.1 kV grade 3 core
2.5 sgq. mm flexible copper cable 3 meter length connected at one
end with 15 A three pin socket and other end connected permanently
to the switch board of safe room / locker room.

4.00

Set

23.0

TELEPHONE

Supplying and laying of 2 pair 0.5mm dia telephone cable of tinned
copper conductor in PVC conduit of suitable size from crone to each
telephone socket and RJ - 11 telephone sockets with suitable
mounting box of modular type, including all inter connections as
required and directed.

10.00

No.s

24.0

Supply, installation, testing and commissioning of 10 pair krone
connector box in a suitable box as required and directed.

2.00

No.s

25.0

Supply and laying of ISI marked 25mm dia medium grade PVC
conduit concealed / flushed in wooden partition or wall for data
cabling with fish wire and from Work station upto false ceiling level as
directed by Banks Engineer.

40.00

RMT
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SWITCH BOARDS/ WORK STATION/ DESK POWER
OUTLETS

Supply, Installation, testing and commissioning of following Modular
type switchboards with switches/ plugs/ sockets mounted on suitable
GI/ PVC box. The boxes are to be fixed on the Partitions/ Walls and
recessed by suitably cutting/ chiseling making good the damage and all
other accessories complete. The rate shall include the termination of
circuit/ sub circuit wiring and internal looping/ wiring as instructed by
the Acrchitect/ Bank Engineer-in-charge.
3 no. 6A sockets fixed below the table, to be controlled by one no.
16 A modular switch above the table / counter. (for Work station
UPS power outlets)

22.00

Set

3 no. 6A sockets fixed above the table to be controlled by one no. 16
A modular switch above the table / counter. (for Workstation Raw
power outlets)

22.00

Set

4 no. 6A sockets to be controlled by one no. 16 A modular switch as
per site requirement. (for LAN, CCTV Power outlets)

4.00

Set

1 no. 16 A socket controlled by one No. 16 A switch. (for Raw power
outlets)

5.00

Set

2 no. 6 A sockets controlled by one No. 16 A switch. (for Raw power
outlets)

5.00

Set

27.0

EARTHING

Supply, installing and commissioning of Copper plate earth station
including digging and refilling back the pit with black soil and with
3mm x 600mm X 600 mm size copper plate duly tinned through out
the surface of the plate, placed at least 1.5 Mtr,below the ground level
with 25 X 3 flat Cu strip fixed to the plate and providing
40mm,2mtr,long GI pipe with reducer and funnel at top for watering
pipe. As per IS 3043-1987 or latest version. The price should be
inclusive of preparation of brick masanary chamber with openable
covering plate and terminations etc.

2.00

Set

28.0

Supplying and laying earth continuity wire of 2 runs of 10sgmm Cu
insulated wire in adequate size PVC conduit on/ through the wall/
ground/ duct from earth pit terminal to the earth bench with all
necesssary accessories and terminations.

140.00

RM

29.0

Providing standard Gl pipe earth station, with 40 mm dia 2500 mm
long Gl Pipe including excavation, construction of brick masonry
chamber providing meshed funnel, electrode, watering pipe, charcoal
and salt fill, ClI cover completely as per IS 3043-1987 or latest
revision. The price should be inclusive of preparation of brick
masanary chamber with openable covering plate and terminations etc.

1.00

Set

30.0

Supplying and laying earth continuity wire of 8 SWG GI insulated
wire in adequate size PVC conduit on/ through the wall/ ground/ duct
from earth pit terminal to the earth bench with all necesssary
accessories and terminations.

5.00

RM

31.0

Supply & Installation of 25 x 3 mm tinned Copper Earth Bench of
30 cm long for termination of main earth conductors and other
interconnections.

4.00

Nos.

32.0

LIGHTS & FIXTURES

Supply, installation, testing and commissioning of Recess mounted
Full Glow lumanaire of 2" X 2' flat type modular 36W LED light
fixture complete with electronic driver, wiring, heat sink, opal acrylic
diffuser etc. suitable for gyp board or metric false ceiling. The fixture
shall be provided with atleast three nos. 20mm dia knock out holes on
the top side for fixing down rods and wiring purpose.

54.00

Nos.

33.0

Supply, installation, testing and commissioning of 18 W - 20W LED
batten (4 ft. length) light fixture along with all other connections &
accessories rerquired.

35.00

No.s
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Supply, installation, testing and commissioning of 10 W - 12W LED
batten (2 ft. length) light fixture along with all other connections &
accessories rerquired.

8.00

No.s

35.0

Supply, installation, testing and commissioning of 15-18W True
ceiling mounted Down light (LED) fittings/ Portico light fittings
with all accessories. Make as specified in tender document or approved
by the consultant & Bank before proceeding for SITC.

68.00

No.s

36.0

Supply, installation, testing and commissioning of Exhaust fan 300
mm sweep and metal body of Crompton / Bajaj /Usha / Havell's
make.

8.00

No.s

37.0

Supply, installation, testing and commissioning of Ceiling fans of
1200 mm sweep with all accessories. Make as specified in tender
document or approved by the consultant & Bank before proceeding for
SITC.

9.00

No.s

38.0

Supply and providing fan hook on ceiling with all accessories.

9.00

No's

39.0

Supply, installation, testing and commissioning of Metal body Wall
mounted bracket fan 450 mm Crompton/ Bajaj/ Usha/ Havell’s make.

18.00

No.s

40.0

Supply, installation, testing and commissioning of battery operated
Call buzzer for Branch Manager chamber along with battery set.

2.00

Set

41.0

Supply, installation, testing and commissioning of Security lighting
with designer LED street light with pressure die cast housing of 40
Watt capacity including supporting pole & clamps.

0.00

No.s

42.0

Marking of Panels, DBs, its switch and fuse ratings, cable size,
location etc on DBs, for EB (Red), UPS (Blue) distribution boxes,
Switch/Socket Boards etc. with radium sticker/ stencil with permanent
marker/ painting only.

1.00

Lot

43.0

Charges for preparation of single line diagram of the whole
electrical installation using AutoCAD, lamination and displaying it
inside the UPS room.

1.00

Lot

44.0

Supply and providing of 1mtr. x 2mtr. size (Approx.) X 2.5-3mm thick
electrical grade minimum class B rubber insulation mat in Electrical
/ UPS Room.

1.00

Nos.

45.0

Supplying and fixing of Electric shock treatment chart in Trilingual
(Telugu, Hindi and English) of minimum 50cm X 70cm size with
water proof laminate and adequate frame including wall fixing
arrangements in Electrical/ UPS room.

1.00

Nos.

46.0

Supply and providing gaunlet type Rubber gloves of minimum
1100V grade (type-2) in Electrical/ UPS room.

1.00

Nos.

47.0

Supply, installation, testing, and commissioning of a Two-Way
Interactive Projection System complete with projector(s), screen(s),
wireless presentation unit, ceiling/wall mounting accessories, HDMI
cabling, audio integration, and control system for seamless two-way
(interactive) communication and presentation.Type: Laser DLP / LCD
Projector (Ceiling Mounted)Resolution: Minimum WUXGA (1920 x
1200) or higher (preferably 4K UHD)Brightness: Minimum 5500
ANSI Lumens Contrast Ratio: 3,000,000:1 or better Light Source:
Laser diode with a minimum life of 20,000 hours (Maintenance-
free)Aspect Ratio: 16:10 / 16:9 (adjustable)Throw Ratio: Suitable for
the room depth (Short Throw preferred: 0.8-1.2:1)Projection Method:
Front / Rear / Ceiling Mount Connectivity:2x HDMI (Input)1x HDMI
(Output — Loop through)USB-A (Presentation / Firmware
Update)LAN Port (RJ45)RS-232 Control Port Wireless Display
Support  (Wi-Fi / Miracast / AirPlay compatible) Interactive
Functionality (Two-Way Control) The system shall support two-way
interaction between the presenter and the projected image using a
touch or pen-based interface.Support for wireless screen sharing,
annotation, and reverse control from the projection surface.Compatible
with Windows / macOS / Android platforms.Must allow remote

1.00

Nos.
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control of laptop screen directly from the projection interface (two-way
communication).Include interactive software license with lifetime
validity.(Rate includes with wiring of suitable ,Hdmi cables chipping
of floor laying of wires with own covering of floor with suitable
material or existing tile with projector screen sheet )

48.0

Supply, installation, testing and commissioning of 240V, 50 Hz,
minimum 16 Amps rated 24 hrs digital Timer switch for lighting
control with all other accessories as instructed by bank official. (for
outside lighting)

1.00

Nos.

49.0

COMPUTER NETWORKING POINTS: Wiring for computer
networking from Jack Panel in data rack to computer workstation with
Cat-6 computer cable in heavy duty HMS PVC conduits of size 20/ 25
mm including providing ferrules at both ends and termination at both
ends including providing & fixing frame for Cat-6 with shutter, RJ 45
outlet, faceplate and mounting box complete of modular type, This
work includes supply and laying of CAT-6 cable in PVC conduits
throughout the length, from the 1/O hub to the point & termination at
both ends. Dual plate which counts as one nos

22.00

Nos.

50.0

SITC of CAT-6 Wire including condutingbends,clamping and
termination (if required).

280.00

Mtr.

51.0

Supplying and fixing 12 U (Rack with glass door, opening in the front
power panel 1 (horizontal), cable manager 1 lock & key). Make D-
Link/Valrack.

2.00

Nos.

52.0

Supply, Installation, Testing & Commissioning of 24 port Jack Panel.

2.00

Nos.

53.0

Supplying and fixing Patch Cord-0.5/1 Meter- (Server Rack end)

44.00

Nos.

54.0

Supplying and fixing Patch Cord-2 Meter (Workstation Rack end)

44.00

Nos.

GRAND TOTAL ELECTRICAL WORK

Air conditioning works

1.0

Supply of Air cooled Hi Wall Split AC inveter type Units
Comprising Of: (5 STAR)

Nominal Capacity - 2.0 TR (Make -Daikin,Hitachi , LG ,carrier
and Voltas )

Nos

13.00

Nominal Capacity - 1.5 TR (Make -Daikin,Hitachi , LG ,carrier and
Voltas

Nos

1.00

2.0

Installation testing comisioning of Hi -Wall Split AC

Nos

14.00

3.0

Supply installation testing & comisioning of, Voltage Stabilizer of
approved make
5 KVA (For 2.0 TR Split AC)

Note: All voltage stabilizer is sufficient for, A.C.should have time
delay facility.

Nos.

13.00

4 KVA (For 1.0/ 1.5 TR Split AC)

Nos.

1.00

4.0

Supply of Copper Refrigerant piping with insulation for Hi - Wall Split
AC and cassette ac
Copper pipe for split 1/4" & 5/8" Liquid and Suction Pipes

Rmt

65.00

Copper pipe for split 3/8" & 3/4" Liquid and Suction Pipes

Rmt

5.00

5.0

Drain Piping Hard PVC insulated drain water piping wprk of size
32/25 mm for split AC complete fiting Etc.

Rmt

130.00

Electric cabling interconnecting IDU & ODU for Split AC
4C X 2.0sgmm copper cable For Split and cassette AC

Rmt

75.00

4C X 2.5sgmm copper cable For Split and cassette AC

Rmt

45.00
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Frame Work

Supply fabrication & installation of MS angle iron stand with safety
cage for ODU 2 - Tier type complete with hanger& suporting
Arrangements as required.

Nos

14.00

8.0

Carrying out all neccesary minor civil and allied works in connection
with the insallation, removal, shifting and refixing of air-conditioning
systems. The scope of work includes: Chiseling, chipping and cutting
of walls, floors, slabs etc., to create necessary openings for copper
pipes, drain pipes and electrical conduits, core cutting of RCC/Brick
walls or slabs where required, drillling, making holes, enlarging
openings, and patching up after completion of services. refilling,
plastering (in cement mortar 1:4 or 1:6), and finishing of cut surfaces
to match the existing surface. Painting of patched surfaces to match
adjacent wall/ceiling. derbis removal and site clearance post work
Including removing of old & existing AC's and handover to bank as
directed.

LS

1.00

C GRAND TOTAL AC WORKS
GRAND TOTAL OF PROJECT (INTERIOR
D | FURNISHING WORKS+ELECTRICAL
WORKS+AIR CONDITIONING WORKS)-(A+B+C)
E discount if any (%)

FINAL TOTAL OF PROJECT (D-E)
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